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IMPORTANT NOTICE
PROFESSIONAL
TRANSPORTATION
BULLETIN REVISIONS

Selection Date: June 20, 2007
The following revisions have been made to this Professional Transportation Bulletin. If
you downloaded the bulletin prior to the noted revision date, you should incorporate the
revisions or download and use a new copy of the bulletin.

REVISION DATE: There are no revisions as of April 5, 2007
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State Of Illlinois
Notice For Contact Information

Department Of Transportation
2300 South Dirksen Parkway
Springfield, Illinois 62764

The Transportation Bulletin is the official lllinois Procurement Bulletin for the Illinois Department
of Transportation as authorized by Section 15-1 of the lllinois Procurement Code, 30 ILCS
500/15-1. It is available on IDOT's WEBSITE at http://www.dot.il.gov.

Professional Transportation Bulletin

The Professional Transportation Bulletin Contains information pertaining to the
advertisement for offers of interest for professional services for Department of
Transportation projects.

Questions concerning this Bulletin should be directed to:

Carrie Kowalski

Consultant Unit Chief

E-mail: Carrie.Kowalski@illinois.gov
Phone: 217-782-6916

Or mailing address:

Bureau of Design and Environment
2300 South Dirksen Parkway
Room 330

Springfield, IL 62764
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TIPS & TOOLS

To save:

To save a section "right click" on the link and select "save target as". To save [I[]
the entire bulletin select "Download Complete Bulletin". This will save the
self-extracting zip file.

To access web links:

The first time the web links are accessed the Internet browser will need to be set.
This will only have to be done one time. When a web link is clicked on, a dialog
box will appear:

“A Web Browser has not been specified. Do you want to configure the web link”.
Click YES.

Another dialog box will appear. Select the drop down list “connection type” then
select an Internet browser. (IDOT employees choose Internet Explorer.)

Using Tools:
<4== To see previous view

4 ) To scroll through pages

To copy information from the Adobe .PDF file and paste it into a word
processing application:

To view toolbar (if not open) CLICK Window on the menu bar then CLICK Show
Tool Bar in the drop down box.

Select the text tool (Capital T) from your toolbar and highlight the text you want to
copy. Open word processing application and paste.

To paste in Word. Open new document in Word CLICK Edit on the menu bar
then CLICK Paste in the drop down box.

In order to make the information more legible, change your left and right margins

to 1". You may have to put in some returns at the ends of the lines in the
appropriate places to make it easier to read.
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Tentative Schedule

For

Professional

Transportation Bulletins

ACTIVITY PTB 145 PTB 146 PTB 147 PTB 148 PTB 149
PUBLISH PTB 28-Jun-07 | 11-Oct-07 | 10-Jan-08 | 10-Apr-08 | 10-July-08
STATEMENTS OF
INTEREST 12-Jul-07 | 25-Oct-07 | 24-Jan-08 | 24-Apr-08| 24-Jul-08
ARE DUE
SELECTION MEETING 12-Sep-07 | 09-Jan-08 | 02-Apr-08 | 25-Jun-08 | 24-Sep-08
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

We require Statements of Interest (SOI) to be submitted through the e-mail system using Adobe
Acrobat 4.0 or greater Software.

Electronic submittals should be made to the Central Office only. The Central Office will forward the
necessary consultant information to the Regions/Districts and other Bureaus or Divisions. All
electronic submittals should be addressed to SOIPTB@dot.il.gov

Each prequalified consultant firm has been assigned a unique 2 to 6 character Firm Name Code
which must be used when submitting electronic Statements of Interest. This code appears on the
SEFC Prequalification Page, which is sent with your annual prequalification letter and is located at
the top of the page, which lists the prequalification categories, and is next to the Firm Name.

It is important your e-mail appear exactly like the attached example described below:
(Note: ABC Engineering is used for example purposes only. The Code for this firm is “ABCENG”)

e The Subject Line must read: FIRM NAME, PTB NUMBER, ITEM(S)

(Example: ABC Engineering, PTB 135, Items 2, 15, & 22) If there will be more than one e-mail
please note as follows: e-mail 1 of __ the total number to be sent.)

e The first line of your e-mail should indicate your Firm Name, PTB & Items Number(s) on which
your firm is submitting.

(Example: ABC Engineering has submittals for PTB 135, Items 2, 15 and 22.)

e The second line should list the name, e-mail, and phone number of the person to contact should
there be any questions regarding the submittal.

e Each attachment must be labeled as indicated below:

1. For each Item on which you are submitting use your 2-6 character Firm Name Code,
immediately followed by the 2-digit Item Number (i.e., 01 through 99).

(Example: ABCENGO02.pdf)

2. For your firm’s Current Obligation Form, use your 2-6 character Firm Name Code, followed
by WL.

(Example: ABCENGWL.pdf)
3. For your firm’s Disclosure Forms, use your 2-6 character Firm Name Code, followed by DS.
(Example: ABCENGDS.pdf)

4. For your firm’s Delinquent Dept Certification Form, use your 2-6 character Firm Name Code,
followed by DP.

(Example: ABCENGDP.pdf)
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E-mail Instructions for Completing
Statements of Interest for Electronic Submittal

Please review the following example e-mail:

% ABC Engineering, PTB 135, ltems 2, 15, and 22 - Message
File Edit Wiew Insert Format Tools Table ‘Window Help Type a question for help =

EXR= " RE WL 0| N R =] || g FLE @ | Forms

=dSend | | ~|0d 8|4 ¥ B | ¥ [ ] [5] Options... - | RichText -

SOIPTE

Subject: ABC Engineering, PTE 135, Items 2, 15, and 22 ] Attachment Options. ..

ABC Engineering, FTE 135, ltems 2, 15, and 22
Contact Name
Contact Phone
Contact E-mail

2 I - -

QBCENGWL pdf (40 ABCENGDZ pdf (40 .C\BCENGIS pdf (40 ABCENG22 pdf (40 ABCENGDP pdf (40 ABCENGDS pdf (40
KE} KE} KE} KE} KE}

Detail Descriptions of Attachments for electronic submittal:

¢ ABCENGO02, ABCENG15 and ABCENGZ22 are the Statements of Interest for the submitted
Items and must include Exhibit A. Following Exhibit A, include resumes of the key management
personnel and project staff listed in Exhibit A. If Exhibit B is required, include next, followed by
resumes of individuals listed on page 2 of Exhibit B.

o ABCENGW.L is the Current Obligation Form. Only one copy of the Current Obligation Form is
required. Instructions shown on page one should not be sent.

o ABCENGDS is the Disclosure Forms. Only one copy of the Disclosure Forms is required.
Disclosure file would consist of Form A and Form B or the Form for Offerors That Have
Previously Submitted Form A and Form B. The instructions should not be sent.

o ABCENGDRP is the Delinquent Dept Compliance Statement for the Prime and any known
subconsultants the prime will be using.

Complete the word documents then convert them to the Adobe PDF for submittal. The size
limitation on an incoming e-mail to IDOT is 2 MB. If you exceed this limit, you must separate
contents into multiple e-mails. ldentify the number of e-mails being sent, (i.e. 1 of 3). Scanned
images, color graphics, and photographs which are converted to Adobe Portable Document Files
(PDF) files can become very large.

The Exhibits (A & B), Current Obligations, Disclosure Forms A & B, and Delinquent Dept
Certification are available as word documents and may be downloaded from our web-site:
http://www.dot.il.gov/desenv/deform.html The bookmarks in the Professional Transportation
Bulletin are also linked to the website.

Use the latest documents provided on the web site. The documents are labeled as follows:

Exhibit A = BDE XHIBIT-A e Exhibit B = BDE XHIBIT-B

Current Obligations = BDE CUR-OB

Disclosure Forms (A, B, and Offerors previously submitted) = DISC 2 (consultant)
Delinquent Dept Certification = BDE 3000

If you have questions, contact Carrie Kowalski at Carrie.Kowalski@illinois.gov
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NOTICE

Proposed Negotiation Meeting information for Items will be available at the
following link: http://www.dot.il.gov/dobuisns.html

=18 x|
Help ‘ 'af
@ Back - ) ~ ﬂ Iﬂ N | ) search ~r Favorites @Media 6‘-‘7 | o - | xi
. e L 2af & = O
Address [ ] http: fjwww.dat. i govidobuisns. himl = B0 ks
'(55;7”)97';2‘?_'?‘8LZE 5 Surety Company Contract Status Biaiicas ||
Information
: Materials
Consultant Services
OE—mpDI—Et‘;m ) Asronautics Materials Manuals & Policies
g T Tie s Bridge CADD Standards / Downloads approved Lists for Materials
CADD Standards/Downloads Guides, Manuals, MISTIC Reports & Miscellaneous Information NEW
Consultant Forms Materials "M" Specifications
Consultant Prequalification Materials & Physical Research Policy
Eacility Cost of Capital Rates Memos
Consultants Professional Transportation Eroiect Procedures Guide
Bulletins
Negatiation Information for Current Bulletin Research
H Professional Transportation Bulletin
Link for |~V erofessions
12t Standard Agreement Provisions for Physical Research
negOtIatlon / Consultants Products Evaluation Circular
|nf0rmat|on IL Transportation Research Center AMEW
Control of Outdoor } i
Advertising Small Business Enterprises
Control oEOutdoerAdertisig Introduction to Stnall Business Enterprises
Announcements/Conferences/orkshops
Disadvantaged Business Enterprise (DBE)
Forms Program/IL UCP DBE Director
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Aeronautics Forms Ulingis Procurement Bulletin ||
Appraisal/appraisal Review Forms Small Business Enterprises Forms
Bureau of Bridges and Structures Supportive Services Consultants
Bureau of Construction Forms Contractor's Market Place
Bureau of Design and Environment Forms EY 2005-2011 Proposed Highway
Bureau of Information Processing Improvernent Program
IT Bidders List ANEW US DOT's Office of Small and Disadvantaged
Bureau of Land &cquisition, DBE Farms NEWS Business Utilization Web Site
Bureau of Local Roads Forms Ereguently Asked Questions and Answers NEW
Contractor Farms for Prequalification Office of Business and Workforce Diversity
Operations Forms HNewsletter NEW/
Owersize/Overweight Permit Applications 1=l
i@ hkkpef frwves dot.il.gov/sbefintrosbe. hkml |7 |7 |7 ‘-J Local intranst
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H )
e Diane O’Keefe e George Ryan e Joseph Crowe
e District One e District 2 e District 4
e [tems1-16 e |tem 17-19 e [tems 20-24
e District 5
e |tem 25
e Region 4 e Region 5 e Bureau Design and Environment
e Christine Reed e Mary Lamie e Eric Harm
e District 6 e District 8 e Item 50
e |tems 26- 31 e Items 36 — 45
e District 7 e District 9
e [tems 32-35 e |tems 46 — 49

e Bureau of Railroads
e Chuck Abraham .

e |tem 51

e Bureau of Bridges and Structures
Ralph Anderson

e |tem 52
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NOTICE
CONSULTANT PREQUALIFICATION

SUBMITTAL TIMES
April 5, 2007

For firms currently prequalified, the entire Statement of Experience and Financial Condition
(SEFC) is required to be submitted every three (3) years.

Firms not prequalified (new firms or firms that lost prequalification) are required to submit the
entire Statement of Experience and Financial Condition.

Consultant firms are required to submit the corporate and financial portion of the Statement of
Experience and Financial Condition annually to remain prequalified.

Firms are required to report to this office any additions or deletions of licensed professional
staff or any other key personnel that would affect the firm's prequalification in a particular
category. Notice of changes must be submitted within 15 calendar days of the change.

Firms may also continue to request additional categories of prequalification at any time.

Submittal times are based on the firm’s fiscal year; i.e. Firms fiscal year ends Dec. 31, 2006,
the Consultant is given a 6 month grace period to submit and therefore has until June 30,
2007 to submit.

The following schedule is attached for your use:

Firm Name 2007 2008 2009
beginning with: Submittal Submittal Submittal

A through E Entire SEFC Corp. & Financial Corp. & Financial
F through N Corp. & Financial Entire SEFC Corp. & Financial
O through Z Corp. & Financial Corp. & Financial Entire SEFC

The Corporate and Financial Portion of the Statement of Experience and Financial Condition
consists of pages 1, 2 and 10 through 20.

The most current Statement of Experience and Financial Condition is required to be submitted
for review. An outdated SEFC will not be reviewed. The firm will be contacted and asked to
submit the current SEFC.

The most current Statement of Experience and Financial Condition (SEFC), Description and
Minimum Requirements and a listing of all prequalified consultants are available at:
http://www.dot.il.gov/desenv/pregcons.html
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NOTICE
APRIL 5, 2007

FORMULA FOR COST PLUS FIXED FEE
METHOD OF COMPENSATION

Effective on projects advertised in PTB 144 (April 5, 2007) and for all
supplemental agreements received on or after June 13, 2007 the fee portion
of the Cost-Plus-Fixed-Fee method of compensation will change. The
compensation for this method will be:

Compensation = DL+DC+OH+FF
Where FF:

For Prime Agreements is:
(0.37+ R)DL+%DL

When % is:
1 or 2 sub-consultants = 10% of Direct Labor (DL) of Subs
3 or 4 sub-consultants = 12% of Direct Labor (DL) of Subs

5 or more sub-consultants = 15% of Direct Labor (DL) of Subs

Sub-Consultants
0.37 DL

Where:

R= Complexity Factor: 0, 0.035, or 0.07
DL = Direct Labor

DC= Direct Cost

OH= Overhead Rate
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NOTICE
CONSULTANT PREQUALIFICATION

April 5, 2007

All engineering consulting firms are responsible for resubmitting the correct
portion (entire or corporate and financial) of the Statement of Experience and
Financial Condition to remain prequalified. The department will not send
reminders to submit the Statement of Experience and Financial Condition.
NOTE: For firm’s fiscal year ending December 31, 2006, your SEFC is required
by June 30, 2007. (See submittal requirements under recurring notices, Titled
“CONSULTANT PREQUALIFICATION SUBMITTAL TIMES".

Firms that meet the requirements for prequalification receive a letter after the
review of the Statement of Experience and Financial Condition that notes the
firm’s Annual Fee capacity, provisional overhead rate and the date the firm’s
prequalification ends. The last paragraph of the letter states if the entire or only
the corporate and financial portion of the Statement of Experience and Financial
Condition is required to remain prequalified.

The last paragraph will state the following when the entire Statement of
Experience and Financial Condition is required:

“Your firm is prequalified until [FIRMS FISCAL YEAR ENDING DATE (SPECIFIC
TO EACH FIRM)]. You will be given an additional six months from this date to
submit the entire "Statement of Experience and Financial Condition" (SEFC) to
remain prequalified.”

The last paragraph will state the following when the corporate and financial
portion is required:

“Your firm is prequalified until [FIRMS FISCAL YEAR ENDING DATE (SPECIFIC
TO EACH FIRM)]. You will be given an additional six months from this date to
submit the Corporate and Financial Information portion of the "Statement of
Experience and Financial Condition" (SEFC) to remain prequalified.”

Also, in every Professional Transportation Bulletin, under recurring notices, Titled
“CONSULTANT PREQUALIFICATION SUBMITTAL TIMES” is a submittal
schedule for consulting firms.

The most current Statement of Experience and Financial Condition is required to
be submitted for review. An outdated SEFC will not be reviewed. The firm will
be contacted and asked to submit the current SEFC. The most current Statement
of Experience and Financial Condition (SEFC), Description and Minimum
Requirements and a listing of all prequalified consultants are available at:
http://www.dot.il.gov/desenv/preqcons.html
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ILLINOIS DEPARTMENT OF TRANSPORTATION
NOTICE
For
VENDOR DELINQUENT DEBT

April 5, 2007

We are receiving delinquent debt forms with incorrect dates, PTB numbers and
items. It appears that previously used forms are being modified and submitted.

Therefore, effective with PTB 144, if the PTB number and/or item(s) stated conflict
with the prime’s information on page one of the Delinquent Debt form, the firm will be
notified and asked to resubmit the BDE 3000 form. Forms must also be dated
correctly. Until the document is submitted correctly the firm will not be considered for
selection.

An example (with instruction) of a completed Delinquent Form is included.
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EXAMPLE ONLY (RED TEXT IS FOR INFORMATION ONLY)

llinois Department
of Transportation Delinquent Debt Certification

PTB # 142 & ltem(s)# 2,3,&5
List all items the prime has in for the Professional Transportation Bulletin

Delinguent Payment. The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the
State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of
any debt to the State during the term of the contract.

| certify that ABC Engineering, Inc. with the FEIN or SSN of 555-55-5555

(Firm Name)

is in compliance with the Delinquent Payment Statement as stated above.
SIGN AND DATE with signature for applicable firm. DO NOT SIGN FOR SUBS

Signature Date

List all known subconsultants and the PTB item(s):

Joes Engineers, Inc. ltem 2 & 5
Bridge, Inc. Item 3
Survey Corp. Inc. Item 2, 3 and 5

One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain
each known subconsultant the prime will be using.

Label with firm code and DP and submit as an Adobe PDF document.

Example:
Firm SOI CODE: (abcengDP.pdf) this would be one document containing the prime’s statement of compliance and this
file would also contain the subconsultant(s) certification of compliance.

FOR THIS EXAMPLE: This would be submitted as one PDF file and would be named “ABCENGDP.pdf".
The file would contain four pages, consisting of one for the prime and one for each subconsultant.

If the PTB number and/or item(s) stated conflict with the prime’s information on page one, the firm will
be notified and asked to resubmit the BDE 3000 form. Forms must be dated correctly. Until the
document is submitted correctly the firm will not be considered for the PTB,

Printed 4/3/2007 BDE 3000
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EXAMPLE ONLY (RED TEXT IS FOR INFORMATION ONLY)

llinois Department
of Transportation Delinquent Debt Certification

PTB # 142 & ltem(s)# 2&5

List only the items the sub is doing for this particular prime. If a subconsultant is
doing work for multiple primes on the PTB, then the subconsultant must submit for

each prime.

Delinguent Payment. The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the
State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of
any debt to the State during the term of the contract.

Page 2 would be for subconsultant
| certify that Joes Engineers, Inc. with the FEIN or SSN of 666-66-6666

(Firm Name)

is in compliance with the Delinquent Payment Statement as stated above.

Signed and dated by applicable subconsultant firm

Signature Date

List all known subconsultants and the PTB item(s):

N/A

One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain
each known subconsultant the prime will be using.

Label with firm code and DP and submit as an Adobe PDF document.
Example:

Firm SOI CODE: (abcengDP.pdf) this would be one document containing the prime’s statement of compliance and this
file would also contain the subconsultant(s) certification of compliance.

Printed 4/3/2007 BDE 3000
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EXAMPLE ONLY (RED TEXT IS FOR INFORMATION ONLY)

llinois Department
of Transportation Delinquent Debt Certification

PTB # 142 & ltem(s)# 3
List only the items the sub is doing for this particular prime. If a subconsultant is
doing work for multiple primes on the PTB, then the subconsultant must submit for

each prime.

Delinguent Payment. The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the
State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of
any debt to the State during the term of the contract.

Page 3 would be for subconsultant
| certify that Bridge, Inc. with the FEIN or SSN of 777-77-T777

(Firm Name)

is in compliance with the Delinquent Payment Statement as stated above.

Signed and dated by applicable subconsultant firm

Signature Date

List all known subconsultants and the PTB item(s):

N/A

One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain
each known subconsultant the prime will be using.

Label with firm code and DP and submit as an Adobe PDF document.
Example:

Firm SOI CODE: (abcengDP.pdf) this would be one document containing the prime’s statement of compliance and this
file would also contain the subconsultant(s) certification of compliance.

Printed 4/3/2007 BDE 3000
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EXAMPLE ONLY (RED TEXT IS FOR INFORMATION ONLY)

llinois Department
of Transportation Delinquent Debt Certification

PTB # 142 & ltem(s)# 2,3&5

List only the items the sub is doing for this particular prime. If a subconsultant is
doing work for multiple primes on the PTB, then the subconsultant must submit

for each prime.

Delinguent Payment. The CONSULTANT certifies that it, or any affiliate, is not barred from being awarded a
contract under 30 ILCS 500. Section 50-11 prohibits a person from entering into a contract with a State agency
if it knows or should know that it, or any affiliate, is delinquent in the payment of any debt to the State as
defined by the Debt Collection Board. Section 50-12 prohibits a person from entering into a contract with the
State agency if it, or any affiliate, has failed to collect and remit lllinois Use Tax on all sales of tangible personal
property into the State of lllinois in accordance with the provisions of the lllinois Use Tax Act. The
CONSULTANT further acknowledges that the contracting State agency may declare the contract void if this
certification is false or if the CONSULTANT or any affiliate is determined to be delinquent in the payment of
any debt to the State during the term of the contract.

Page 4 would be for subconsultant
| certify that Survey Corp., Inc. with the FEIN or SSN of 888-88-8888

(Firm Name)

is in compliance with the Delinquent Payment Statement as stated above.

Signed and dated by applicable subconsultant firm

Signature Date

List all known subconsultants and the PTB item(s):

N/A

One Adobe PDF document must be submitted with the Statement of Interest for the prime and the single file must contain
each known subconsultant the prime will be using.

Label with firm code and DP and submit as an Adobe PDF document.
Example:

Firm SOI CODE: (abcengDP.pdf) this would be one document containing the prime’s statement of compliance and this
file would also contain the subconsultant(s) certification of compliance.

Printed 4/3/2007 BDE 3000
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NOTICE

INVOICING FOR END OF FISCAL YEAR
APRIL 5, 2007

The end of lllinois Department of Transportation’s fiscal
year is fast approaching. As in past years, invoices
cannot be submitted for work completed in more than
one fiscal year; i.e. service dates cannot cross fiscal
years. Work performed prior to July 1, 2007 must be
invoiced no later than August 31, 2007, to ensure

payment.
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Introduction

STATE OF ILLINOIS
Department of Transportation
2300 South Dirksen Parkway

Springfield, lllinois 62764

PROFESSIONAL TRANSPORTATION BULLETIN #144
April 5, 2007

This bulletin is the official notice of needed professional services for the lllinois Department of
Transportation (IDOT).

This bulletin is sent to each professional consultant on IDOT's prequalified list. A Professional firm who is
not prequalified may obtain the necessary information and forms to become prequalified from the
INTERNET at: http://www.dot.gov.il/Doing Business/Consultant Services/Consultant Prequalification.

This is not an invitation for bids. Firms properly prequalified for any of the projects listed herein may
indicate their desire to be considered for selection by submitting a Statement of Interest for the project.

IDOT shall not discriminate on the basis of race, color, national origin, or sex in the award and
performance of any DOT-assisted contract or in the administration of its DBE Program or the requirements
of 49 CFR part 26. IDOT shall take all necessary and reasonable steps under 49 CFR part 26 to ensure
nondiscrimination in the award and administration of DOT-assisted contracts.

STATEMENTS MUST BE RECEIVED BY THE BUREAU OF DESIGN AND ENVIRONMENT AT THE
ABOVE ADDRESS AND IF APPLICABLE, THE APPROPRIATE DISTRICT ENGINEER OR BUREAU
CHIEF PRIOR TO 4:30 P.M. LOCAL TIME, April 19, 2007. STATEMENTS RECEIVED AFTER THIS
TIME WILL NOT BE CONSIDERED.

The selection of professional consultants by IDOT is not based on competitive bidding but on the firm’'s
professional qualifications, experience and expertise of key personnel to be assigned to the project with
consideration also given to:

1) Ability to complete the work in the time required and the firm’s existing workload.

2) The firm’s proximity to the project, when important.

3) Extent of work which must be subcontracted by the firm and their proposed method of accomplishing
the project objectives.

4) Financial evaluation of the firm and its accounting methods.
5) Performance rating for past work done for IDOT, if applicable.

All members of the Consultant Selection Committee will be unavailable to discuss specifics of projects
listed herein during the two-week period preceding the Selection Committee Meeting.

Departmental procedures ensure that all members of the Consultant Selection Committee are provided
with detailed information concerning all Statements of Interest submitted by all consultants. Please do not
send letters expressing your interest in various projects and/or correspondence concerning your firm via
Overnight/Federal Express mail to members of the Consultant Selection Committee.
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Guidelines for Submitting Statements of Interest (SOI)

The firm acting as the prime must be prequalified in all of the prequalification categories requested in
the project advertisement even if they plan to subcontract part of the project, except where noted in a
specific project advertisement. Any work being done by a consultant, prime or sub must be
prequalified in the category of work they are performing.

Prequalified firms may indicate their desire to be considered for selection on any of the projects listed herein
by submitting a separate Statement of Interest (SOI) for each project that includes the following:

1) A cover sheet, clearly identifying the PTB Number, Item Number, Firm Name, and IDHR number (if
available, see recurring notices). No additional information is required on the cover.

2) A brief statement of the firm’s interest in performing the work. (Should not be longer than 2 pages)
3) A Table of Contents with page numbers, identifying the approach, exhibits, resumes, etc.

4) Color graphics/photographs should be limited in the submittal because the size limitation on incoming e-
mail is 2 MB. Photo’s etc. can create a large file so use at your discretion.

5) Complete Exhibit A as follows: (This should follow the Table of Contents in the SOI)

a) List the required key personnel to match required prequalification categories and any additional
personnel requirements designated in the project advertisement.

b) Attach resumes of all personnel listed in a) above. Individual resumes should not exceed two pages and
must be relevant to the expertise required for the specific project.

c¢) Designate the estimated time required to complete the project using the personnel presented. A
completion date and/or number of months to complete the project should also be provided.

d) Identify proposed subconsultants and item(s) of work they will perform. If a DBE Goal is in the
advertisement list the DBE subconsultant(s) and work the firm will be performing. All Subconsultants
must be prequalified in the area of work they will be performing.

6) Projects involving Location Design Studies (Reconstruction/Major Reconstruction and New
Construction/Major Reconstruction) and all Environmental Reports (Environmental Assessment and
Environmental Impact Statements) require completion of Exhibit B.

7) Experience of the staff or firm in accomplishing similar types of work should be shown for only the most
recent projects and should be concise and relevant to the expertise required for the specific project. If
there are several projects with the same work completed, then one summary would be adequate with each
location and the project manager noted for each. This information should be shown at the end of the SOI.

8) Any other information specifically requested in the project advertisement should also be included in the
submittal.

9) The Instructions for completing the Current Obligation documents immediately precede the Current
Obligation forms. The Current Obligation Forms should be a separate document from the SOI. Only one
copy, sent to the Central Bureau of Design and Environment, is required.

10) Instructions for completing Forms A and B are included on pages 1and 2 immediately preceding Forms A
and B. Disclosure Forms should be a separate document from the SOI. A cover should be provided with a
statement similar to the following: “The Form A disclosures (or Certification Statement) and the Form B
disclosures are being submitted for PTB# | Item(s): ____.” Only one copy, sent to the Central Bureau
of Design and Environment, is required. In addition, Form B should not include IDOT projects, since this
information is already included in the Current Obligations.

11) The Delinquent Debt Certification is separate document. Only one document with all pertinent data is
required for each prime. Instructions are included at the bottom of the Delinquent Debt document.
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Guidelines for Submitting Statements of Interest (SOI)

12) Exhibit A, Exhibit B, the Current Obligations Form, Disclosure Forms and the Delinquent Debt Certification
are available as word documents on our web site: http://www.dot.il.gov/desenv/deform.html.

The following addresses may be used when a hard copy of the SOl is requested to be sent to the Central
Office in the advertisement:

lllinois Department of Transportation
Ms. Cheryl Cathey

Bureau of Design and Environment
Attn: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, lllinois 62764

If required to be sent to the Region/District use addresses as follows:
Region 1

Ms. Diane O'Keefe

District 1

201 West Center Court

Schaumburg, IL 60196

Region 2
Mr. George Ryan Mr. George Ryan
District 2 District 3
819 Depot Avenue 700 East Norris Drive
Dixon, IL 61021 P.O. Box 697
Ottawa, IL 61350
Region 3
Mr. Joseph Crowe Mr. Joseph Crowe
District 4 District 5
401 Main Street Route 133 West
Peoria, IL 61602 P.O. Box 610
Paris, IL 61944
Region 4
Ms. Christine Reed Ms. Christine Reed
District 6 District 7
126 East Ash St. 400 West Wabash
Springfield, IL 62704 Effingham, IL 62401
Region 5
Ms. Mary Lamie Ms. Mary Lamie
District 8 District 9
1102 Eastport Plaza Drive State Transportation Building
Collinsville, IL 62234 P.O. Box 100

Carbondale, IL 62903

To verify that the Department has received your Statements of Interest you may call (217)785-4784.
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Iltem #

County

Reqgion 1/District 1

1.

2.

10.

11.

12.

13.

14

15

16.

Will

Cook

Cook

Will

Will

Various

Various

Various

Various

Various

Various

Various

Cook

Various

Various

Various

TABLE OF CONTENTS
PTB 144

Description

Phase Il work for interchange project at I-55 Arsenal Road.

Phase IIl engineering services required for the improvement of 1-94
(Edens Expressway) from Lake Cook Rd. to Old Orchard Road.

Phase lll engineering services are required for the improvement of
[-94 (Edens Expressway) Old Orchard Road to 1-90.

Phase Il work for structure and roadway plans for the bridge
rehabilitation of IL-394 Southbound and Northbound bridges over
Plum Creek.

Phase | work for the improvement of 1-80 from US 30 to US 45.

Phase | work for various projects and various routes throughout the
District.

Phase Il work for various structures and related roadway work
projects throughout the District.

Phase Ill work for various Tollway/IDOT construction projects
throughout the District.

Phase Il work for various quality assurance testing projects
throughout the District.

Phase | work for route surveys for various roadway projects
throughout the District.

Phase | work for traffic engineering and accident study projects
throughout the District.

Various environmental projects throughout the District.

Phase I/l work for Pump Station 8 relocation and associated
hydraulic work, 0.7 miles West of US 12/45.

Phase Il work for various land surveying projects throughout the
District.

Phase Il work for various land surveys for an inventory (location and
documentation) of outdoor advertising signs throughout the District.

Phase Il structure work for structure and roadway projects
throughout the District.

Professional Transportation Bulletin 144 Published April 5, 2007



Iltem # County

Reqgion 2/District 2

17. Various
18. Various
19. Various

Region 3/District 4

20. Putnam
21. Various
22. Peoria

23. Various
24. Marshall

Region 3/District 5

25. Various

Reqgion 4/District 6

26. Various
27. Various
28. Various
29. Various
30. Various
31. Various

Region 4/District 7

32. Various

Professional Transportation Bulletin 144

Description

Phase | and/or Il work for various projects throughout the District.

Phase | and/or Il work for various projects throughout the District.

Various land and route surveys throughout the District.

Phase Il work for the removal and replacement of Structure on  IL
26 over Coffee Creek, 1.2 miles south of IL 71.

Phase Il work for construction inspection on various routes in
various counties throughout the District.

Phase I/1l work for removal and replacement of US 24 Structure
over LaMarsh Creek 0.9 m. south of IL 9 at Wheeler Road.

Phase | work, including CSS, for a proposed Eastern Bypass from
IL 6 north of Peoria to I-74 near Morton.

Phase I/1l work for the replacement of the structure carrying IL 89
over the BN&SF Railroad and Crow Creek 4.8 miles south of IL 17.

Phase IIl work for construction inspection for various projects
throughout the District.

Phase I/l work for on various projects throughout the District.
Phase I/l work for on various projects throughout the District.
Phase I/ll work for on various projects throughout the District.

Phase I/l work for on various projects throughout the District.

Phase Il work for various surveys throughout the District.

Phase I/1l work for various route and land surveys throughout the
District.

Phase I/1l work for various projects throughout the District.
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Iltem #

County

Description

Region 4/District 7 Continued

33.

34.

35.

Various

Various

Various

Region 5/District 8

36.

37.

38.

39.

40.

41.

42.

43.

44.

45.

St. Clair

Various

Various

Various

Various

Various

Various

Various

Various

Various

Region 5/District 9

46.

47.

48.

49.

Various

Various

Various

Various

Phase I/Il work for various projects throughout the District.
Phase I/Il work for various projects throughout the District.

Phase I/Il work for various projects throughout the District.

Phase I/1l work for structure carrying IL 3 over the Union Pacific
Railroad, north of Dupo.

Phase I/ll work for various projects throughout the District.

Project Manager for Phase I/l work for various projects in the
District.

Various land surveying for projects through the District.
Various land surveying for projects through the District.

Project Manager for various local road projects throughout the
District.

Phase IIl work for various construction inspection projects
throughout the District.

Project manager for various land survey projects and land
surveying for various projects throughout the District.

Phase III work for various construction inspection projects
throughout the District.

Phase II/11l work for various utility coordination projects throughout
the District.

Phase Il work for various structures and roadway project throughout
the District.

Phase Il work for various structures and roadway project throughout
the District.

Phase Il work for various structures and roadway project throughout
the District.

Phase I/Il work for various projects within the District.
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Item # County Description

Bureau Design and Environment

50. Various Photogrammetry services for the Northern Area of lllinois.

Bureau of Railroads

51. Various Phase | and/or Il work for various railroad projects statewide.

Bureau of Bridges & Structures

52. Various Various structural engineering services for Bureau of Bridges and
Structures.
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Job No. D-91-200-07, FAI 55 (I-55) at Arsenal Rd. Phase Il Interchange Project, Will
County, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 26, 2007 at 1:30 P.M. at the Region
One/District One Office in Schaumburg.

Phase Il engineering services are required for improvements to I-55 at Arsenal Rd. Interchange.
The Consultants work is expected to consist of preparing plans, specifications and estimates for
the removal and relocation of the Arsenal Rd. Interchange approximately 1 mile south with a
new geometric configuration. The new configuration is expected to consist of a flyover of 1-55 for
the southbound exit ramp and a loop ramp for the northbound entrance ramp to include
improvement of the frontage roads and the extension of Arsenal Rd. It is anticipated to have a
bridge for the flyover, a new Arsenal Rd. Bridge which will replace an existing bridge and
retaining walls. The proposed improvement may provide a new lighting system; bridge lighting;
traffic signal installation; new expressway signing; highway drainage system with compensatory
storage and detention pond within the project limits; surveillance items and other incidental work
as required to complete the project. It is likely there will be several stages of work and multiple
construction contracts to complete the project. All work for this project will be in English units.

The following structures are included in this project:

e S.N. 099-0347, Proposed Arsenal bridge structure
e S.N. 099-0348, Proposed flyover bridge structure
e Proposed retaining walls

The department will furnish the Consultant with the Project report, hydraulic report, location
drainage study, pavement design, available microfilm plans and any available data.

The estimated construction cost for this project is $44,000,000. The Consultant's work includes
preparation of contract plans, specifications and estimates, including TSL, structure and
roadway plans, and all other works required to complete the improvement of I-55 at Arsenal Rd.
interchange. The completion date for this contract will be 24 months after authorization to
proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Freeways)
Structures (Highway: Advanced Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-174-03, 1-94 (Edens Expressway), Construction Inspection, Lake Cook Rd.
to Old Orchard Rd., Cook County, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 28, 2007 at 10:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase lll engineering services are required for the improvement of 1-94 (Edens Expressway)
from Old Orchard Rd. to 1-90. The proposed improvement work includes but is not limited to
approximately 8 miles of mainline and ramp pavement patching and resurfacing, shoulder
repairs drainage improvements, placement of traffic system surveillance equipment, placement
of pavement markings, repairs to one mainline bridge involving deck joint replacement, deck
patching, deck hydro-scarification and placement of a PCC deck overlay. All work for this
project will be in English units.

The following structure is included in this project, S.N. 016-0102 (I-94 over Skokie River).
The department will furnish the Consultant with plans and specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited.

The estimated construction cost for this project is $15,000,000. The Consultant's work includes
providing staff, vehicles and appropriate test equipment necessary to complete this project. The
Consultant will furnish a Liaison Engineer and an adequate staff to perform the duties required
to fulfill the engineering requirements in accordance with the departmental policies for this
project. The Consultant will also provide the tools of the trade. These tools will include an office
computer system capable of running ICORS software. The Consultant will perform on site
inspection, layout, including design changes, provide construction layout when not provided for
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates, change orders and any other duties that would require
the services of an engineer to complete this project on a timely basis and in accordance with
State specifications. The construction completion date is expected to be by October 31, 2008 +
5 working days. The Consultant must complete and submit final measurements, calculations
and final contract records documents to the department no later than six 6) weeks after the
completion of the construction project.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer.

e The Materials Coordinator.
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o The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate. Include
the Documentation Certificate Number for IDOT Class S-14, Documentation of
Contract Quantities.)

e The Materials QA Technician.
e The Survey Chief.

Firms must be prequalified in the Special Services (Construction Inspection) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-209-04, 1-94 (Edens Expressway), Construction Inspection, Old Orchard Rd.
to 1-90, Cook County, Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 28, 2007 at 8:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase lll engineering services are required for the improvement of 1-94 (Edens Expressway):
Old Orchard Rd. to 1-90. The proposed improvement work includes but is not limited to
approximately 8 miles of mainline and ramp pavement patching and resurfacing, shoulder
repairs, drainage improvements, placement of traffic system surveillance equipment, placement
of pavement markings, repairs to six mainline bridge involving deck joint replacement, deck
patching, deck hydro-scarification and the placement of a PCC deck overlay. All work for this
project will be in English units.

The following structures may be in this project:

S.N. 016 — 0103 (I-94 SB over the Union Pacific Rail Road)
S.N. 016 — 0104 (I-94 NB over the Union Pacific Rail Road)
S.N. 016 — 0105 (1-94 over Golf Road)

S.N. 016 — 0106 (I-94 over Forest Glen Avenue)

S.N. 016 — 0107 (1-94 over North Branch of Chicago River)
S.N. 016 — 0108 (1-94 over IL 50 / Cicero Avenue)

The department will furnish the Consultant with Plans and Specifications.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited.

The estimated construction cost for this project is $14,500,000. The Consultant's work includes
but is not limited to providing staff, vehicles and appropriate test equipment necessary to
complete this project. The Consultant will furnish a Liaison Engineer and an adequate staff to
perform the duties required to fulfill the engineering requirements in accordance with the
departmental policies for this project.

The Consultant will also provide the tools of the trade. These tools will include an office
computer system capable of running ICORS software. The Consultant will perform on site
inspection, layout including design changes, provide construction layout when not provided for
in the contract plans, provide geotechnical inspection and testing, prepare records, maintain
documentation, submit pay estimates, change orders and any other duties that would require
the services of an engineer to complete this project on a timely basis and in accordance with
State specifications. The construction completion date is expected to be by October 31, 2008 +
5 working days. The Consultant must complete and submit final measurements, calculations

Professional Transportation Bulletin 144 Published April 5, 2007



and final contract records documents to the department no later than 6 weeks after the
completion of the construction.

Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer.
e The Assistant Engineer.

e The Document Technician. (The person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate and must
be ICORS trained. Include the Documentation Certificate Number IDOT class S-14,
Documentation of Contract Quantities)

o The Materials QA Technician.
e The Survey Chief.

Firms must be prequalified in the Special Services (Construction Inspection) category to be
considered for this project:

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. D-91-227-07, FAP 332/IL 394, IL 394 Structure over Plum Creek, Will County,
Region One/District One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 28, 2007 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase Il engineering services are required for preparation of contract plans, specifications and
estimates, including an updated Bridge Condition Report (BCR), Type, Size Location (TSL)
plan, structure and roadway plans for the bridge rehabilitation of IL-394 Southbound and
Northbound bridges over Plum Creek. The existing bridges are both three (3) spans consisting
of seven (7) steel beams southbound and six (6) steel beams northbound. The existing typical
section consists of two lane roadway over each bridge with a variable shoulder on both sides.
The bridge improvement will be determined during the BCR portion of the project. It is
anticipated that this project will be staged constructed, with temporary signals possible, and the
Consultant will be responsible for the preparation applicable permits. This project will be in
English units.

The following structures are included in this project:

e SN 099-0183 — Southbound IL-394 over Plum Creek (42 ft. wide & 128 feet long)
e SN 099-0147 — Northbound IL-394 over Plum Creek (34.25 ft. wide & 128 feet long)

The department will furnish the Consultant with microfilm, bridge condition report (2003),
hydraulic report, LD5 and any other available information.

The estimated construction cost for this project is $3,000,000. The Consultant's work includes
preparation of contract plans, specifications, estimates, and bridge condition report. This
contract must be completed by March 21, 2008.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).
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e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following categories to be considered for this project.

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. P-91-152-05, 1-80, Phase | from US 30 to US 45, Will County, Reqgion One/District
One.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 22, 2007 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of a Phase | preliminary
engineering and environmental studies (anticipated to be a Combined Design Report/
Environmental Class of Action Determination document) for the improvement of I-80 from US 30
to US 45. The scope of work for the proposed project will include additional through lanes (from
two to three in each direction) by widening into the median. All work for this project will be in
English units and all NEPA documents must be in dual (English and metric) units.

The following structures may be included in this project:

S.N. 099-0069 (I-80 EB over US 30/IAIS RR/Hickory Creek)
S.N. 099-0068 (I-80 WB over US 30/IAIS RR/Hickory Creek)
S.N. 099-0205 (Francis Rd. over [-80)

S.N. 099-0197 (Parker Rd. over 1-80)

S.N. 099-0070 (I-80 EB over N&S RR)

S.N. 099-0071 (I-80 WB over N&S RR)

S.N. 099-0198 (Maple Rd. over I-80)

S.N. 099-0192 (Wolf Rd. over I-80)

The department will furnish the Consultant with microfilm plans, existing surveys, aerial
photography and mapping, traffic counts and projections, accident data, bridge inspections,
utility coordination and correspondence, existing topographic and cross sections in electronic
format, existing right-of-way information, partially completed preliminary proposed plan and
typical cross sections in electronic format, archaeological, historical, biological and special
waste survey and coordination.

The estimated construction cost for this project is $200,000,000. The Consultant's work
includes data collection, accident analysis, capacity analysis, Interchange Design Studies,
alternate geometric studies including cross sections, preparation of Combined Design Report
and Environmental Class of Action Determination document, Bridge Condition Reports,
drainage coordination, local agency coordination, public hearing presentations, exhibits and
oversight and all other related work necessary to complete Phase I. The completion date for
this contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibits A and B for this project must include:

o The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

o The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including water quality, traffic noise, socio-economics and ecology. Environmental
staffing on Exhibit B must match the staffing presented in the firm's most recent
Statement of Experience and Financial Condition.

e The person who will perform the work in the area of structure plan preparation (must be
an lllinois Licensed Structural Engineer). In addition, the staff performing the work must
be identified.

o The person(s) who will perform the QC/QA review work of all milestone submittals (must
be an lllinois Licensed Professional Engineer for the roadway work and an lllinois
Licensed Structural Engineer for structure work with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Reconstruction/Major Rehabilitation)
Structures (Highway: Advanced Typical)
Environmental Reports (Environmental Assessment)

The prime Consultant must be prequalified in Environmental Reports (Environmental
Assessment) and must perform all of the environmental work using staff that has been
presented in your most recently approved Statement of Experience and Financial Condition or
your firm may use a single subconsulting firm that is prequalified in Environmental Reports
(Environmental Assessment) to perform all of the environmental work. The subconsultant's
staff must be the same as presented in their most recently approved Statement of Experience
and Financial Condition.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. P-91-222-07, Various Phase | Projects, Various Routes, Various Counties, Region
One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 25, 2007 at 9:00 A.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required for the preparation of various Phase | preliminary
engineering and environmental studies throughout District One. Work may include new Phase |
studies and/or assisting in completing on-going Phase | studies and tasks. Work orders under
the blanket agreement will be negotiated and authorized by the department on an as-needed
basis. All work for this project will be in English units.

The department will furnish the Consultant with any available information such as accident data,
existing and projected traffic data, utility coordination, right-of-way data, and archaeological,
historical and special waste survey coordination.

The estimated construction cost of these projects range from $200,000 to $2,000,000.

The Consultant will be expected to perform work similar to an IDOT Project Manager/Squad
Leader & Staff, and report to the in house Project Studies Unit Head. Key staff from the
Consultant may be expected to perform work in the district offices.

The Consultant's work may include data collection, preparation of base maps and mosaics,
geometric studies, accident analysis, capacity analysis including intersection design studies,
route as well as stream surveys, Categorical Exclusion Reports, bridge inspections and
condition reports, drainage studies including Hydraulic Reports, cost estimates, public
involvement, and all other related work necessary to complete various Phase | studies and
tasks.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 24 months.

Key personnel listed on Exhibits A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who

is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following categories to be considered for this project:

Structures (Highway: Typical)
Location/Design Studies (Reconstruction/Major Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. D-91-218-07, Various Phase |l Projects, Various Routes, Various Counties,
Region One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiating meeting on June 27, 2007 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for preparation of various contract plans,
specifications, and estimates for structure work and related roadway work including 3-P projects
throughout District One. Work orders under a blanket agreement will be negotiated and
authorized by the department on as needed basis. All work for this project will be in English
units.

The department will furnish the Consultant with copies of a project report, location drainage
study, bridge condition report, available microfilm plans, pavement design, right-of-way plans,
and any other available information.

The estimated construction cost for these projects may range from $200,000 to $2,000,000.

The Consultant's work may include field surveys, geotechnical borings and analysis, electrical
engineering, and the preparation of bridge replacement plans, bridge repair plans, multiple and
single cell box culvert replacement or extension plans, retaining wall plans, and general
structural work plans and 3-P improvement plans. The Consultant's work may also include
contract plans, special provisions, and estimates and construction codes including highway
drainage design, erosions control plans, and all other work as assigned to complete the project.

Also, the Consultant shall prepare the TS&L drawings and structure plans as required for bridge
replacement, bridge rehabilitation, bridge repairs, multiple or single cell culvert repairs,
replacements or extensions, retaining wall new construction, replacements or repairs, junctions
boxes, headwalls, permanent sheet piles and general structures.

The completion date for this contract will be 12 months after authorization to proceed. The
agreement with the Consultant will have an option for renewal by the department for an
additional 12 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who

is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

e The person who will be in charge of route surveys (must be an lllinois Professional
Licensed Surveyor and/or an lllinois Licensed Professional Engineer).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-230-07: Phase lll Various Projects Tollway/IDOT, Various Routes, Various
Counties, Region One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 28, 2007 at 2:00 P.M. at the Region
One/District One Office in Schaumburg.

Phase Ill engineering services are required to assist the department on various Tollway/IDOT
construction projects throughout District One. One or two engineers are anticipated to be
required during the 2007 and 2008 construction seasons. Typical assignments may include
reviewing plans, attending pre-construction meetings and contract progress meetings, review
and route all requests such as maintenance of traffic changes, maintenance transfers, plan
changes, perform field inspections, check traffic control, check quality assurance of work and
attend final inspections. This work may be in either English or metric units.

The department will furnish the Consultant with contract plans and specifications.

The Consultants work includes but is not limited to providing staff, cell phones and vehicles for
personnel use on construction sites and for traveling between projects. The duration of time
spent at a single location would vary as a funtion of work assignment needs.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited.

The personnel shall have a good working knowledge of Department Specifications for Road and
Bridge Construction, the Department Construction Manual and documentation and in inspection
procedures. The completion date for this contact will be 12 months. The agreement with the
Consultant will include an option for renewal by the department for an additional 12 months.

Key personnel listed on Exhibit A for this project must include:

e Project Manager
e Liaison Engineer/s

Firms must be prequalified in the Special Services (Construction Inspection) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Job No. C-91-231-07, Various Quality Assurance Testing, Various Routes, Various
Counties, Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 27, 2007 at 10:00 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering services are required to perform the quality assurance responsibilities of
hot-mix asphalt (HMA), Portland cement concrete (PCC) construction, and pipe and precast
producers. The project includes Complete Quality Assurance Testing in accordance with the
Standard Specifications for Road and Bridge Construction, Policy Memorandum 05-01 and any
appropriate contract special provisions and plan notes or details. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as needed basis. All
work for this project will be in English units.

The department will furnish the Consultant with daily assignments to various construction
jobsites, bituminous or concrete plants, and pipe and precast facilities.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited.

The Consultant's work includes plant and on-site inspections, sampling and material testing.
The Consultant will carry out quality assurance duties as defined in the construction contract,
Policy Memorandum 05-01 and the Consultant agreement. The Consultant will maintain
records and submit documentation of all QC and QA activities required by the construction
contract and Policy Memorandum 05-01. The completion date for this contract will be 12
months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e Liaison Engineer who will assume duties as project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

o Person(s) who will be in charge of QA Lab and Field Testing.
e QC/QA Level 1 and Level Il (HMA and PCC) Testing Technicians.
e The Materials QA Technician.

Firms must be prequalified in the Special Services (Quality Assurance) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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10.

Job No. P-91-223-07, Various Route Surveys, Various Routes, Various Counties, Region
One, District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 25, 2007 at 1:00 P.M. at the Region
One, District One Office in Schaumburg.

Phase | engineering services are required for field surveys for various roadway projects to
enable the department to proceed with Phase | studies and prepare contract plans. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project will be in English units.

The department will furnish the Consultant with all available benchmarks, coordinates and any
available archived survey notes.

The Consultant's work includes, but is not limited to, route or stream surveys, topographic
surveys, cross-sections, profile, existing and proposed centerline alignments, drainage inverts,
right-of-way monuments and land use determination, plotting of the field information collected,
and possibly supplementing the District Survey staff for establishing control for mapping
projects. All survey information submitted must be acceptable for design purposes, and be
formatted per IDOT specifications. All data collected electronically or plotted, must comply with
IDOT CADD standards and use standard IDOT Survey Point Codes.

The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e Project Engineer, the person who will be responsible for the actual field survey (must be
an lllinois Professional Engineer or an lllinois Licensed Land Surveyor)

e Person(s) who will perform the QC/QA review work of all Milestone submittal documents
(must be an lllinois Licensed Professional Engineer or an lllinois Licensed Land
Surveyor).

Firms must be prequalified in the Special Services (Route Surveys) category to be considered
for this project.
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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11.

Job No. D-91-234-07, Various Phase | Safety Projects, Various Routes, Various Counties,
Region One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 28, 2007 at 9:00 A.M. at the Region
One/District One Office in Schaumburg.

Phase | engineering services are required for the preparation of traffic engineering studies and
accident studies for various locations throughout District One. Work is anticipated to include the
necessary collection of all field data such as digital color photos, condition diagrams and
manual turning movement (full classification) traffic count data (as needed) and relevant crash
data, and related study correspondence. This effort may also include the retrieval of Illinois
Traffic Crash Reports from local enforcement agencies as well as preparation of collision
diagrams. In addition, experience with Arcview/Arc GIS software will be needed to assist with
crash data retrieval efforts. Also anticipated are traffic engineering analysis such as crash
analysis, traffic signal warrant or capacity studies, or sight distance studies to determine
recommended improvements. Reviews include intersections and roadway segments. |If
candidate safety improvement projects are developed from traffic studies, a cost estimate and
benefit-cost analysis may be required for each candidate project to determine project eligibility
for the annual Highway Safety Improvement Program (HSIP). Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All
work for this project will be in English units.

The department will furnish the Consultant with locations to be reviewed and traffic crash data
complied by the Division of Traffic Safety for the most recent 3-years.

The Consultant’s work includes the necessary documentation to support recommendations.
The completion date for this contract will be 18 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 18 months.

Key personnel listed on Exhibit A for this project must include:

o The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer).

e The person(s) who will be directly performing the required work.
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Firms must be prequalified in the Special Plans (Traffic Studies) category to be considered for
this project.

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:

SOIPTB@dot.il.gov.
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12.

Job No. P-91-224-07, Various Environmental Studies, Various Counties, Region One,
District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 22, 2007 at 1:00 P.M. at the Region
One, District One Office in Schaumburg.

Engineering services are required for various environmental projects which may consist of the
preparation of wetland delineations and/or tree surveys throughout the district. Work orders
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis. All work for this project will be in English units.

The Consultant’s work includes, but is not limited to, wetland delineations and/or tree surveys
and various environmental projects throughout the district. The wetland surveys, when
required, are anticipated to consist of a wetland assessment, including aerial photograph
delineations. The wetlands shall be delineated in electronic format which shall be provided to
the department upon submittal of the completed report. Tree surveys are expected to require
the Consultant to visit the project location to identify the station and offset of all trees as well as
provide information about the trees to include but not be limited to the type, health, structure,
percentage of exfoliating bark.

The department will furnish the Consultant with all available information including project
location exhibits and any available field data that can be used for the project(s).

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 24 months.

The Consultant must have an office within District One, Region One.

Key personnel listed on Exhibit A and B for this project must include:

o Person(s) trained and experienced in wetland biology/ecology with a degree in a related
science. Indicate any Training in Habitat Evaluation Procedure (HEP).

e Person(s) trained and experienced in hydrology (especially wetland hydrology) with a
degree in a related field.

o Person(s) trained and experienced in geology and/or soil science (particularly hydric
soils and ground water) with a degree in a related field.

e Person(s) trained and experienced in forestry (Indicate if Urban Forrester certified by the
lllinois Arborist Association).
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e The person who will be the Environmental Lead, and be responsible for the day-to-day
management of the environmental work effort, and persons responsible for all
environmental disciplines including air quality, water quality, traffic noise,
special/hazardous waste, socio-economics, and ecology. Environmental staffing on
Exhibit B must match the staffing presented in the firm's most recent Statement of
Experience and Financial Condition.

If there are any person(s) familiar with the Cook County Forest Preserve District's tree
assessment requirements indicate on the Statements of Interest. The Statements of Interest
should include the prima facie evidence of expertise and experience. Include copies of
documents from the U.S. Army Corps of Engineers (preferably the Chicago District) and/or the
lllinois Department of Natural Resources indicating that wetland delineations performed by the
firm were approved or accepted by those agencies.

Firms must be prequalified in the Environmental Reports (Environmental Assessment)
category to be considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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13.

Job No. D-91-226-07, FAU 3512 (US 14), Phase I/l Pump Station 8 Relocation and
Associated Hydraulic Work, 0.7 Miles West of US 12/45, Cook County, Region One,
District One.

This project contains federal funds.
This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 27, 2007 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase | and Il engineering services are required for the preparation of Pump Station Hydraulic
Report, Pump Station Report and preliminary submittals to Central Office and FHWA, complete
preparation of contract plans, specifications, and estimates, and review of shop drawings and
submittals, and limited assistence/inspection services during construction for the demolition of
an existing and construction of a new lllinois Department of Transportation Pumping Station No.
8 (US 14 at the Wisconsin Central & UP Railroad (0.7 miles west of US 12/45), in Des Plaines),
All work for this project will be in English units.

The estimated construction cost for this project is $5,500,000. The Consultant's work includes
the preparation of a pump station hydraulic report. The Consultant's work also includes
preparation of pump station report in accordance with established requirements for FHWA
approval, preparation of contract plans, specifications and estimates and is anticipated to
require limited assistance/inspection services during construction of this project. Required tasks
could include but are not limited to the following: data collection and review, supplemental
survey, survey note reduction and plotting, determination of drainage systems and patterns,
field verification, presentation and coordination of results and concepts with IDOT as well as
other agencies, pump station analysis including evaluation of potential storage needs, Right of
Way evaluation, and locating the pump station.

The work will involve civil, structural, architectural, mechanical and electrical disciplines. The
firm selected for this project will be required to staff an office within the District One counties.
The department will furnish the January 2005 report prepared for this location. The District has
established generalized basic design criteria as well as some standardized specifications.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).
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e The person(s) who will perform/supervise the work in the area of mechanical
engineering (must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform/supervise the work in the area of electrical engineering
(must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform/supervise the work in the area of Architecture (must be
an lllinois Registered Architect).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer
with 5 years experience in highway related drainage issues).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer)

The pump station hydraulic report must be completed by January 1, 2009, the pump station
project report by January 1, 2010 and complete PS&E by January 1, 2011.

The Statement of Interest (SOI) should include an executive summary outlining the Consultant’s
understanding of the project and how the firm will approach the proposed project and an
organizational chart for the personnel proposed on the project and how they relate to one
another and the project. SOI must also include the project history of the firm as it is specifically
related to the proposed work. The Consultant must include previous experience with IDOT
District 1 storm water pumping station projects.

Firms must be prequalified in the following categories to be considered for this project:
Special Plans (Pumping Stations)
Hydraulic Reports (Waterways: Complex)
Hydraulic Reports (Pump Stations)
Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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14.

Job No. D-91-229-07, Various Land Surveys, Various Routes, Various Counties, Region
One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 22, 2007 at 10:30 A.M. at the
Region One/District One Office in Schaumburg.

Phase Il engineering services are required for various land surveying projects throughout
District One. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project may be in either English or metric
units.

The department will furnish the Consultant with alignment data, title reports, existing right-of-
way plats and proposed right-of-way requirements as each work order is negotiated.

The Consultant's work includes field and office resources to prepare statutory plats of highway,
legal descriptions and field staking of same. Some GIS and data base work might also be
required. They must also have a QA/QC plan to review internal work as well as assigned IDOT
projects. The completion date for this contract will be 18 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Land Surveyor).

Firms must be prequalified in the Special Services (Land Surveys) category to be considered
for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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15.

Job No. D-91-183-07, Various Land Surveys, Various County, Region One, District One.

This project will utilize the Direct Labor Multiple (DLM) for method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 22, 2007 at 10:30 A.M. at the
Region One, District One Office in Schaumburg.

Phase |l engineering services are required for various land survey projects. Services are
required for an inventory (location and documentation) of commercial off right-of-way outdoor
advertising signs in District One. The work will include, but not be limited to, the confirmation of
existing signboards in the current IDOT data base, and the location and input of new or illegal
signboards as observed during the inventory. The Consultant will collect data with GPS in (NAD
83 East Zone) and will capture digital images of all signboards and input data into the
departments Outdoor Advertising Control (OACS) data-base. All work for this project will be in
English units.

The department will furnish the Consultant with all existing signboard data, maps and GIS
information pertaining to the project.

The completion date for this contract will be 18 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 18 months.

Firms must be prequalified in the Special Services (Land Surveys) category to be considered
for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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16.

Job No. D-91-219-07, Various Phase Il Projects, Various Routes, Various Counties,
Region One/District One.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 20% DBE participation.
The Complexity Factor for this project is 0.003.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiating meeting on June 28, 2007 at 10:00 A.M. at the
Region One, District One Office in Schaumburg.

Phase Il engineering services are required for preparation of contract plans, specifications and
estimates for structure work and related roadway work including 3-P projects for various
projects throughout District One. Work orders under a blanket agreement will be negotiated and
authorized by the department on as needed basis. All work for this project will be in English
units.

The department will furnish the Consultant with copies of project reports, location drainage
study, bridge condition report, available microfilm plans, pavement design, right-of-way plans,
and any other available information.

The Consultant's work may include field surveys, geotechnical borings and analysis, electrical
engineering, and the preparation of bridge replacement plans, bridge repair plans, multiple and
single cell box culvert replacement or extension plans, retaining wall plans, and general
structural work plans and 3-P improvement plans. The Consultant's work may also include
contract plans, special provisions, and estimates and may include highway drainage design,
erosions control plans, and all other work as assigned.

Also, the Consultant shall prepare the TS&L drawings and structure plans as required for bridge
replacement, bridge rehabilitation, bridge repairs, multiple or single cell culvert repairs,
replacements or extensions, retaining wall new construction, replacements or repairs, junctions
boxes, headwalls, permanent sheet piles and general structures.

The estimated individual construction cost for these projects may range from $200,000 to
$2,000,000. The completion date for this contract will be 12 months after authorization to
proceed. The agreement with the Consultant will have an option for renewal by the department
for an additional 12 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who

is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

o The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

e The person who will be in charge of land surveys (must be an lllinois Professional
Licensed Surveyor).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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17.

Job No. P-92-072-07, Various Phase I/ll Projects, Various Routes, Various Counties,
Region 2/District Two.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.
This project requires 10% DBE participation.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 26, 2007 at 10:00 A.M. at the
Region Two/District Two Office in Dixon.

Phase | and/or Il engineering services are required for various projects throughout District Two.
Work orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis. All work for this project will be in English units.

The Phase | work, if required, may consist of conducting route surveys, hydraulic surveys,
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion
projects only). This work may include data collection, development of alignment alternatives,
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L)
drawings, structure plans, and other related work and exhibits necessary to produce the Project
Report.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analyses, geometric studies, and preparation of type, size and location (TS&L) structure plans,
roadway plans, and any other related work to complete final plans, special provisions and
estimates.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

It is anticipated that this contract will include approximately 3 to 15 different projects. The
engineering sources required may consist of only a portion of the total engineering work on a
certain project.

The estimated construction cost for this project is $200,000 to $4,000,000. The completion date
for this contract will be 24 months after authorization to proceed. The agreement with the
Consultant will have an option for renewal by the department for an additional 12 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

The person who will be in charge of route surveys (must be an lllinois Licensed Professional
engineer or an lllinois Professional Licensed Surveyor).

The person who will be in charge of land surveys (must be an lllinois Licensed Professional
Surveyor).

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an Illinois
Licensed Structural Engineer for structural work with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)

Structures (Highway: Typical)

Special Studies (Location Drainage)
Location/Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
concurrently to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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18.

Job No. P-92-073-07, Various Phase I/ll Projects, Various Routes, Various Counties,
Region 2/District Two.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.
This project requires 10% DBE participation.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 27, 2007 at 10:00 A.M. at the
Region Two/District Two Office in Dixon.

Phase | and/or Il engineering services are required for various projects throughout District Two.
Work orders under the blanket agreement will be negotiated and authorized by the department
on an as-needed basis. All work for this project will be in English units.

The Phase | work, if required, may consist of conducting route surveys, hydraulic surveys,
hydraulic analyses, geometric studies, and preparing Project Reports (Categorical Exclusion
projects only). This work may include data collection, development of alignment alternatives,
cost estimates, traffic management analysis, accident analyses, type, size and location (TS&L)
drawings, structure plans, and other related work and exhibits necessary to produce the Project
Report.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analyses, geometric studies, and preparation of type, size and location (TS&L) structure plans,
roadway plans, and any other related work to complete final plans, special provisions and
estimates.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other information.

It is anticipated that this contract will include approximately 3 to 15 different projects. The
engineering sources required may consist of only a portion of the total engineering work on a
certain project.

The estimated construction cost for this project is $200,000 to $4,000,000. The completion date
for this contract will be 24 months after authorization to proceed. The agreement with the
Consultant will have an option for renewal by the department for an additional 12 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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The person who will perform the duties of Project Engineer, that individual in charge who is
directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).

The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Drainage Report (must be an lllinois Licensed Professional Engineer).

The person who will be in charge of route surveys (must be an lllinois Licensed Professional
engineer or an lllinois Professional Licensed Surveyor).

The person who will be in charge of land surveys (must be an lllinois Licensed Professional
Surveyor).

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an Illinois
Licensed Structural Engineer for structural work with adequate plan review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)

Structures (Highway: Typical)

Special Studies (Location Drainage)
Location/Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
concurrently to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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19.

Job No. P-92-074-07, Various Land and Route Surveys, Various Routes, Various
Counties, Region Two/District Two.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.
This project requires 10% DBE participation.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 28, 2007 at 10:00 A.M. at the
Region Two/District Two Office in Dixon.

Engineering services are required to furnish various land and route surveys throughout District
Two. Work is anticipated to include field office assistance for surveys to establish or re-
establish section corners, reference said corners to centerlines, preparation of a cover sheet,
Right-of-Way Plats, Easement Plats, Premise Plats, legal descriptions, Monument Record Plats
(copies of recorded Monument Record Plats to be furnished by the Consultant), section Corner
Plat of Survey, and staking plans for projects up to 20 parcels or more. Work orders under the
blanket agreement will be negotiated and authorized by the department on as as-needed basis.
All work for this project will be in English units.

In addition, the Consultant selected may perform various route survey functions, including, but
not limited to horizontal and vertical control for aerial mapping projects and topographic surveys.

The department will furnish the Consultant with alignment data, Title Reports, Existing Right-of-
Way Plats, and Proposed Right-of-Way requirements when available.

The Consultant may be required to contact local land surveyors for their input and may be
expected to obtain historic survey reference data. This work must be completed within 24
months after authorization to proceed. The agreement with the Consultant will have an option
for renewal by the department for an additional 12 months.

Key personnel listed on Exhibit A for this project must include:

o The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of route surveying (must be
an lllinois Licensed Professional Engineer or an lllinois Licensed Professional Land
Surveyor).

e The person who will perform/supervise the work in the area of land surveying (must be
an lllinois Licensed Professional Land Surveyor).

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer).

Firms must be prequalified in the following categories to be considered for this project:

Special Services (Land Surveys)

Special Services (Route Surveys)
Statements of Interest, including resumes of key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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20.

Job No. D-94-044-06, FAS 2370 (IL 26), Structure over Coffee Creek, 1.2 miles South of
IL 71, Putnam County, Region Three/District Four

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 10:00 A.M. at the
Region Three/District Four Office in Peoria.

Phase Il engineering services are required for the preparation of contract plans, special
provisions and estimates for the removal and replacement of Structure Number 078-0016 on IL
26 over Coffee Creek, 1.2 miles south of IL 71. All work for this project will be in English units.

The Consultant’s work is anticipated to include data collection, preparing Type, Size & Location
(TS&L) drawings, preparing bridge and roadway plans, a structure geotechnical report, drilling
structural borings and analysis, preparing traffic control plans, special provisions, cost
estimates, parcel plats and legal descriptions and any other work necessary to complete final
contract plans and documents.

The department will furnish the Consultant with existing Bridge Condition and Hydraulic
Reports, an approved Phase | Report, any available plans, field notes, agency coordination,
existing right-of-way plans, aerial photographs, structure ratings and any other available
information.

The estimated construction cost for this project is $1,480,000. The completion date for this
contract will be 12 months after the authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer or lllinois Licensed
Structural Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer or an lllinois Licensed Structural Engineer).

e The person who will perform/supervise the work in the area of geotechnical analysis and
the preparation of the Structure Geotechnical Report (must be an lllinois Licensed
Professional Engineer).

e The person who will perform/supervise the work in the area of structure plan preparation
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work must be identified.

e The person who will perform the QC/QA review of all milestone submittal documents
(must have adequate plan review experience and be an lllinois Licensed Professional
Engineer for roadway work and/or an lllinois Licensed Structural Engineer for structural
work).
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e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer and/or an lllinois Licensed Land Surveyor).

e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Advanced Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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21.

Job No. C-94-085-07, Construction Inspection, Various Routes, Various Counties, Region
Three/District Four

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the Prime Consultant will
be using are scheduled to attend a negotiation meeting on June 21, 2007 at 10:00 A.M. at the
Region Three/District Four Office in Peoria.

Phase Ill engineering services are required for the inspection, supervision, construction layout,
material testing, and field inspection for roadway rehabilitation on various routes in various
counties throughout District Four. The various types of jobs to be staffed by Consultants will be,
but are not limited to, route and seal, patching, traffic signals, landscaping, milling and
resurfacing, and pavement marking. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as-needed basis.

The Consultant will furnish an approved technician to act as Resident Engineer on these
projects. The Consultant will perform on-site inspection, engineering layout and verification of
contractor staking, maintain documentation, and submit pay estimates, change orders, and any
other duties that would require the services of an engineer to complete these projects on a
timely basis and in accordance with the State Specifications and Guidelines.

The Consultant will be required to furnish a laptop computer equal to the latest type used by
Region Three/District Four for each project. lllinois Construction Records System (ICORS)
software will be provided for downloading on the Consultant’s computer.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited.

The Consultant must complete and submit final measurements, calculations, field books, and all
other contract record documents to the department no later than 30 days after final inspection of
the project.

The Consultant may also be asked to provide trained technicians to perform nuclear density
testing for embankment and bituminous pay items at various locations on active contracts
throughout the District. The technician will provide their own gauge, bunker, transport box, cell
phone, and vehicle. Consultants will have their own nuclear license and not be covered by the
department’s license.

The Consultant may also be asked to continue the implementation of an existing Independent
Weight Check program within the District. If this becomes necessary, the Consultant will be
trained how to manage the program and what correspondence will be required.

The completion date for this project will 24 months after authorization to proceed.
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Key personnel listed on Exhibit A for this project must include:
o The Resident Engineer (with current IDOT Construction Documentation certificate)

Firms must be prequalified in the (Special Services) Construction Inspection category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design & Environment at the following address:
SOIPTB@dot.il.gov.
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22.

Job No. P-94-019-07/D-94-049-07, FAP 317 (US 24), Structure over LaMarsh Creek 0.9 m.
south of IL 9 at Wheeler Rd. in Peoria County, Region Three/ District Four

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a negotiation meeting on, June 21, 2007 at 10:00 A.M. at the
Region Three/District Four Office in Peoria.

Phase I/ll engineering services are required for the preparation of a Project Report (anticipated
to be a Categorical Exclusion) and contract plans, special provisions and estimates for removal
and replacement of US 24 Structure Number 072-0010 over LaMarsh Creek. Work for this
project will be in English units.

The Consultant’'s Phase | work is anticipated to include preparing a Project Report, Bridge
Condition & Hydraulic Reports, conducting route and land surveys (including a full hydraulic
survey), drainage studies, performing a simple environmental assessment, geometric studies,
geotechnical analysis and preparation of a Structure Geotechnical Report, and preparing Type,
Size & Location (TS&L) drawings. Also, this work may include data collection, cost estimates,
traffic management analysis, side road alignment analysis, accident analysis, and other related
work and exhibits to produce the Project Report, as necessary.

Phase Il engineering services include conducting route and land surveys, performing drainage
analysis, completing geometric studies, preparing bridge and roadway plans, preparing traffic
control plans, special provisions, cost estimates, creating necessary right-of-way documents,
and any other work necessary to complete final contract plans and documents.

The Consultant shall perform hydraulic analysis using WSPRO or HEC-RAS.

The department will furnish the Consultant any available plans, field notes, agency coordination,
existing right of way plans, boring logs, structure ratings and other information.

The estimated construction cost for this project is $2,750,000. Phase | work for this contract
must be completed within 12 months after authorization to proceed. Phase Il work for this
contract will be negotiated near the completion of Phase I. The Phase Il contract must be
completed within 12 months after the authorization to proceed with Phase II.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer or an lllinois Licensed
Structural Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who

is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer or an lllinois Licensed Structural Engineer).
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e The person who will perform/supervise the work in the area of geotechnical analysis and
the preparation of the Structure Geotechnical Report (must be an lllinois Licensed
Professional Engineer).

e The person who will perform/supervise the work in the area of hydraulic analysis and the
preparation of the Hydraulic Reports (must be an lllinois Licensed Professional
Engineer).

e The person who will perform/supervise the work in the area of structure plan preparation
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this
work must be identified.

e The person who will perform the QC/QA review of all milestone submittal documents
(must have adequate plan review experience and be an lllinois Licensed Professional
Engineer for roadway work and/or an lllinois Licensed Structural Engineer for structural
work).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer and/or an lllinois Licensed Land Surveyor).

e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor).

Firms must be prequalified in the following categories to be considered for this project:
Highways (Roads & Streets)
Structures (Highway: Typical)
Location/Design Studies: Rehabilitation

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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23.

Job No. P-94-021-07, Phase |, including CSS, for Eastern Bypass from IL 6 (Peoria) to 1-74
(Morton) in Peoria, Tazewell and Woodford Counties, Region Three/District Four.

This project contains federal funds.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 25% DBE participation.

The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 25, 2007 at 10:00 A.M. at the
Region Three/District Four Office in Peoria.

Phase | engineering services, including Context Sensitive Solutions Policy, are required for all
work associated with the preparation of a Corridor Study/Re-evaluation Report, a Design
Report, an Environmental Impact Statement (EIS), and a Corridor Protection Map for a
proposed highway connection from IL 6 north of Peoria to 1-74 near Morton. This study will
review previously identified corridors along with other potential corridors to select a preferred
corridor and alignment within the selected corridor. This project is anticipated to be completed
in two Parts. All work necessary for the Corridor Study will be negotiated as Part 1 of the Prime
Agreement. It is expected that near the completion of the Corridor Study, Part 2 of the project,
which includes all work required to complete the Design Report, Environmental Impact
Statement, and Corridor Protection Map, will be negotiated as a planned supplement. All work
for this project will be in English units.

This project is anticipated to include, but is not limited to, data collection, hydraulic surveys,
route surveys, land surveys, preparation of base maps and mosaics, location studies, alternate
alignment studies, interchange/intersection design studies, traffic modeling analyses, hydraulic
reports, bridge condition reports, bridge type recommendations and studies, and possibly the
preparation of Type, Size, and Location (TS&L) drawings, location drainage studies, noise and
air quality analyses, cost estimates, traffic management analyses, accident analyses,
geotechnical analyses and reports, environmental consequence considerations, and all other
work necessary to complete the project.

The department’s Context Sensitive Solutions (CSS) policy will be followed for this project.
Public involvement will include, but not be limited to, holding informational meetings and public
hearings, preparation of exhibits for these meetings and hearings, and evaluation and
incorporation of comments from these meetings into the project. The Consultant will also be
required to coordinate and conduct meetings with a variety of groups designed to generate input
from local representation regarding the concerns and needs of the region. The Consultant will
be responsible for involving the local representation, maintaining their involvement and
evaluating and incorporating their constructive input throughout the entire project.

Statement of Interest must include a comprehensive public involvement plan which addresses
agency, local representation, and public input, as well as any other collateral input relative to
project progress. Statements of Interest must also include the Consultant’s plan for news media
involvement, dissemination of information, and any necessary property owner contacts.
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The department will furnish the Consultant with any available as-built plans, existing right-of-way
information, aerial reconnaissance photography, aerial location and design mapping, utility
coordination, the 1998 Peoria to Chicago Eastern Ring Road Corridor Location Study and
Appendices, the 1996 Peoria Metro Area Major Investment Study and Appendices, and other
available information. The department will also provide biological survey, wetland delineation,
cultural resource survey, threatened and endangered species survey and special waste location
reconnaissance survey.

The estimated construction cost for this project is $500,000,000. The completion date for this
contract will be 60 months after authorization to proceed. Part 1 is anticipated to be completed
24 months after authorization to proceed.

Key personnel listed on Exhibits A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of geometric and alignment
studies and report preparation (must be an lllinois Licensed Professional Engineer).
Include a brief description of previous intersection and interchange design work
completed.

e The person who will be in charge of traffic studies, traffic forecasting/modeling and
applicable projects (must be an lllinois Licensed Professional Engineer). Include a brief
description of previous traffic study/modeling work completed.

e The person who will perform/supervise the work in the area of Structures (Highway:
Complex) (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person(s) and firm(s) (if using a subconsultant) for work in the following anticipated
Structure categories: Structures (Major River Bridges: Tied Arch, Cable Stayed Girder,
and/or Segmental Concrete Box Girders) must be an lllinois Licensed Structural
Engineer. In addition, the staff performing this work must be identified, have significant
experience in the designated structural area.

e The person(s) and firm who will perform/supervise the work in the category of Hydraulic
Reports (Waterways: Complex) (must be an lllinois Licensed Professional Engineer).

e The person who will perform/supervise the work in the area of geotechnical analysis and
the preparation of the Structure Geotechnical Report (must be an lllinois Licensed
Professional Engineer).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer and/or an lllinois Licensed Professional Land Surveyor).
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e The person who will be in charge of land surveys (must be an lllinois Licensed
Professional Land Surveyor).

e The person(s) who will perform the QC/QA review work of all milestone submittals (must
have adequate plan review experience and be an lllinois Licensed Professional Engineer
for roadway work and/or an lllinois Licensed Structural Engineer for structural work).

e The person who will be the Environmental Lead, and be responsible for the day-to-day
management of the environmental work effort, and persons responsible for all
environmental disciplines including air quality, water quality, traffic noise,
special/lhazardous waste, socio-economics, and ecology. Environmental staffing on
Exhibit B must match the staffing presented in the firm’s most recent Statement of
Experience and Financial Condition. Include a brief description of work the
Environmental Lead has directed.

e The person in charge of Public Involvement procedures. Include a detailed description
of public involvement work he/she has directed involving public meetings and public
hearings, press conferences, press releases and property owner contact letters, etc.

Statements of Interest must list the firm’s experience working on freeway and/or expressway
projects. Consultants may list up to 10 projects.

Firms must be prequalified in the following categories to be considered for this project:

o Location/Design Studies (New Construction/Major Reconstruction)
e Environmental Reports (Environmental Impact Statement)
e Structures (Highway: Complex)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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24.

Job No. P-94-013-06/D-94-047-06, FAP 698 (IL 89), Replacement of Structure Carrying IL
89 Over the BN&SF RR and Crow Creek 4.8 miles South of IL 17 in Marshall County,
Region Three/District Four

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 25% DBE participation.
The Complexity Factor for this Project is 0.035.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a scope of services meeting on June 21, 2007 at 1:30 P.M. at
the Region Three/District Four Office in Peoria.

Phase I/ll engineering services are required for the replacement of the 642-foot structure
carrying IL 89 over the BN&SF Railroad and Crow Creek 4.8 miles south of IL 17. All work for
this project will be in English units.

Phase | work includes the preparation of the Phase | Project Report, Hydraulic Report, the
Bridge Condition Report, and the necessary route and land surveys. Preparation of the TS&L
will begin at the end of Phase | after the report approval. The Consultant will also, drill structural
borings, analyze and prepare a Structural Geotechnical Report. The Consultant is also
expected to prepare plats and legal descriptions for additional right-of-way and any other work
necessary to complete the phase | portion of the project.

Phase Il work includes preparation of Structure and Roadway Plans in accordance with IDOT
policies and any other related work needed to complete final plans, special provisions, and
estimates for this project.

The following structure is included in this project, S.N. 062-0031, IL 89 over BN &SF Railroad
and Crow Creek.

The department will furnish the Consultant with any available plans, existing right-of-way
information, crash data, and other available information.

The estimated construction cost is $ 4,125,000. The completion date for Phase | work will be 18
months after the authorization to proceed. Phase Il will be negotiated near the completion of
Phase |. The completion date for Phase Il work will be 24 months after the authorization to
proceed with phase II.

Key personnel listed on Exhibit A must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer or an lllinois Licensed
Structural Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who

is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer an lllinois Licensed Structural Engineer).
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o The person who will perform/supervise the work in the area of structural plan preparation
(must be an lllinois Licensed Structural Engineer for structural work). In addition, the
staff performing this work must be identified.

e The person who will perform/supervise the work in the area of geotechnical analysis and
the preparation of the Structure Geotechnical Report (must be an lllinois Licensed
Professional Engineer).

e The person who will be in charge of land surveys (must be an lllinois Licensed lllinois
Licensed Land Surveyor).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer and/or an lllinois Licensed Land Surveyor).

e The person who will perform the QC/QA review of all milestone submittal documents
(must have adequate plan review experience and be an lllinois Licensed professional
Engineer for roadway work and/or lllinois Licensed Structural Engineer for Structural
Work).

Firm must be prequalified in the following categories to be considered for this project:
Location/Design Report (Rehabilitation)
Highways (Roads and Streets)
Structures (Highway Bridge: Advanced Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

concurrently to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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25.

Job No. C-95-001-07, Construction Inspection, Various Routes, Various Counties, Region
Three/District Five.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 21, 2007 at 9:00 A.M. at the
Region Three/District Five Office in Paris.

Phase Il engineering services are required to provide construction inspection staff for various
construction projects throughout District 5. Work orders under the blanket agreement will be
negotiated and authorized by the department on an as needed basis. All work for this project
may be in either English or metric units.

The Consultant will be required to furnish adequate staff to assist in performing the required
inspection, layout, and other duties to allow the timely completion of projects in accordance with
state specifications. Projects requiring staffing may include, but no be limited to, District wide
patching and resurfacing contracts, or specific bridge projects, resurfacing, or urban
rehabilitation projects. The Consultant will be required to assist in construction supervision,
layout staking, on-site inspection, Quality Assurance field testing, weighing of trucks hauling of
tonnage items, documentation of contract items and providing general assistance as a member
of a field crew. The department will furnish the Consultant with a Resident Engineer/Technician
to direct the Contractor and to direct/coordinate the activities of the Consultant’s staff. The
department will also furnish the construction plans and specifications.

The Consultant may be asked to provide a Liaison Resident Engineer to work directly with the
department’'s Resident Engineer/Technician. The Consultant may also be asked to furnish a
documentation technician(s) and laptop computer(s) equal to the latest type used by District 5.
lllinois Construction Records System (ICORS) software will be provided for downloading on the
Consultant’'s computer(s).

The Consultant’s personnel will be required to provide a vehicle for their use on construction
sites and for traveling between projects, material plants, and weigh scales. The Consultant must
also provide their own inspection equipment, testing equipment, layout equipment, cell phones
and any other equipment deemed necessary to complete the work. The duration of time spent
at a single location may vary as a function of work assignment needs.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited.

The Consultant's personnel must have a good working knowledge of department's
specifications, the department’s Construction Manual and documentation and inspection
procedures.

This contract is scheduled for the 2007 through the 2009 construction seasons. The completion
date for this contract will be December 31, 2009.
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Key personnel listed on Exhibit A for this project must include:

e The Materials Coordinator.

¢ The Documentation Technician. (The person actively performing the documentation on
the project must possess a current IDOT Construction Documentation certificate.
Include the Documentation Certificate Number for IDOT class S-14,
Documentation of Contract Quantities.

e The Materials QA Technician.

e The Survey Chief

e Construction Inspector.

Firms must be prequalified in the Special Services (Construction Inspection) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

concurrently to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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26.

Job No. D-96-540-08; Various Phase I/ll Projects, Various Routes, Various Counties, in
Region Four/District Six.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a Scope of Services meeting on June 26, 2007, at 10:00 A.M. in
the District Six Office in Springfield.

Phase I/ll engineering services are required for work on various projects in District Six. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project may be in English or metric units.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic
analysis, geometric studies, preparing bridge condition reports, and preparing project reports
(categorical exclusion projects only). This work will include data collection, development of
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, structure plans, and any other related work and exhibits necessary to
complete the Project Report.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary
right-of-way documents, and any other related work necessary to complete final plans,
specifications, and estimates.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and other available information.

The estimated construction costs of these projects may range from $100,000 to $2,500,000. It
is anticipated that this contract will include approximately 3 tol0 different projects. The
engineering services required may consist of only a portion of the total engineering work on a
certain project. The completion date for this contract will be 36 months after authorization to
proceed.

Key personnel listed on Exhibit A for this contract must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Project Engineer who will be directly

involved and responsible in the development of the reports and/or plans (must be an
Illinois Licensed Professional Engineer).
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e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor).

e The person who will be in charge of route surveys (must be an lllinois Licensed Surveyor
or an lllinois Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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27.

Job No. D-96-537-08; Various Phase I/ll Projects, Various Routes, Various Counties, in
Region Four/District Six.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a Scope of Services meeting on June 26, 2007, at 1:00 P.M. in
the Region Four/District Six Office in Springfield.

Phase I/ll engineering services are required for work on various projects in District Six. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project may be in English or metric units.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic
analysis, geometric studies, preparing bridge condition reports, and preparing project reports
(categorical exclusion projects only). This work will include data collection, development of
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, structure plans, and any other related work and exhibits necessary to
complete the Project Report.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary
right-of-way documents, and any other related work necessary to complete final plans,
specifications, and estimates.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and any other available information.

The estimated construction costs of these projects may range from $100,000 to $2,500,000. It
is anticipated that this contract will include approximately 3 to 10 different projects. The
engineering services required may consist of only a portion of the total engineering work on a
certain project. The completion date for this contract will be 36 months after authorization to
proceed.

Key personnel listed on Exhibit A for this contract must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Project Engineer who will be directly

involved and responsible in the development of the reports and/or plans (must be an
Illinois Licensed Professional Engineer).
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e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor).

e The person who will be in charge of route surveys (must be an lllinois Licensed Surveyor
or an lllinois Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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28.

Job No. D-96-538-08: Various Phase I/ll Projects, Various Routes, Various Counties, in
Reqgion Four/District Six

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a Scope of Services meeting on June 27, 2007, at 10:00 A.M. in
the Region Four/District Six Office in Springfield.

Phase I/ll engineering services are required for work on various projects in District Six. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project may be in English or metric units.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic
analysis, geometric studies, preparing bridge condition reports, and preparing project reports
(categorical exclusion projects only). This work will include data collection, development of
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, structure plans, and any other related work and exhibits necessary to
complete the Project Report.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary
right-of-way documents, and any other related work necessary to complete final plans,
specifications, and estimates.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and any other available information.

The estimated construction costs of these projects may range from $100,000 to $2,500,000. It
is anticipated that this contract will include approximately 3 to 10 different projects. The
engineering services required may consist of only a portion of the total engineering work on a
certain project. The completion date for this contract will be 36 months after authorization to
proceed.

Key personnel listed on Exhibit A for this contract must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Project Engineer who will be directly

involved and responsible in the development of the reports and/or plans (must be an
Illinois Licensed Professional Engineer).
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e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor).

e The person who will be in charge of route surveys (must be an lllinois Licensed Surveyor
or an lllinois Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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29.

Job No. D-96-539-08: Various Phase I/ll Projects, Various Routes, Various Counties, in
Reqgion Four/District Six

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a Scope of Services meeting on June 27, 2007, at 1:00 P.M. in
the Region Four/District Six Office in Springfield.

Phase I/ll engineering services are required for work on various projects in District Six. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project may be in English or metric units.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, hydraulic
analysis, geometric studies, preparing bridge condition reports, and preparing project reports
(categorical exclusion projects only). This work will include data collection, development of
alignment alternatives, cost estimates, traffic management analysis, accident analysis, bridge
condition reports, TS&L, structure plans, and other related work and exhibits necessary to
produce the Project Report.

The Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, preparation of TS&L structure plans, roadway plans, necessary
right-of-way documents, and any other related work necessary to complete final plans,
specifications, and estimates.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, bridge replacement, widening and resurfacing, and/or new roadway
projects.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs, and any other available information.

The estimated construction costs of these projects may range from $100,000 to $2,000,000. It
is anticipated that this contract will include approximately 3 tol0 different projects. The
engineering services required may consist of only a portion of the total engineering work on a
certain project. The completion date for this contract will be 36 months after authorization to
proceed.

Key personnel listed on Exhibit A for this contract must include:

e The person who will assume the duties of Project Manager for all aspects of the work
(must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the duties of Project Engineer who will be directly

involved and responsible in the development of the reports and/or plans (must be an
Illinois Licensed Professional Engineer).
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e The person who will be in charge of land surveys (must be an lllinois Licensed Land
Surveyor).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Surveyor).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following categories to be considered for this project:

Highways (Roads & Streets)
Structures (Highway: Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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30.

Job No. D-96-536-07, Various Surveys, Various Routes, Various Counties, Region
Four/District Six.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 27, 2007 at 11:00 A.M. in the
Region Four/District 6 Office in Springfield.

Phase Il engineering services are required for miscellaneous surveys throughout District 6. It is
anticipated this contract will include approximately 8 such surveys. Work orders under the
blanket agreement will be negotiated and authorized by the department on an as needed basis.
All work for this project will be in English units.

The department will furnish the consultant with as-built construction plans, direction as to how
the surveys will be completed and any other available data.

The Consultant's work may include, but is not limited to, route surveys, bridge and hydraulic
surveys, right-of-way staking, soil boring stake outs and land surveys.

This contract must be completed by December 31, 2008.
Key personnel listed on Exhibit A for this project must include:
e The person who will assume the duties of the project manager for all aspects of the
work documents (must be an lllinois licensed Land Surveyor or an lllinois Licensed
Professional Engineer).

Firms must be prequalified in the following categories to be considered for this project.

Special Services (Route Survey)
Special Services (Land Survey)

Statements of interest, including resumes of the key people noted above must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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31.

Job No. R-96-001-08, Various Surveys, Various Routes, Various Counties, Region
Four/District Six.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.

The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 27, 2007 at 10:00 A.M. in the
Region Four/District 6 Office in Springfield.

Engineering services are required for miscellaneous surveys throughout District 6. It is
anticipated this contract will include approximately 8 such surveys during Fiscal Year 2008.
Work orders under the blanket agreement will be negotiated and authorized by the department
on an as needed basis. All work for this project will be in English units.

The Consultant’'s work may include route and land surveys, plat preparations, and right-of-way
plan preparation. The department will direct as to how the surveys and plats will be completed.

This contract must be completed by January 1, 2009.
Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of the project manager for all aspects of the
work documents (must be an lllinois licensed Land Surveyor).

Firms must be prequalified in the Special Services (Land Surveying) category to be
considered for this project.

Statements of interest, including resumes of the key people noted above must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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32.

Job No. D-97-033-07, Various Phase I/l Projects, Various Routes, Various Counties,
Region Four/District Seven.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 27, 2007 at 1:30 P.M. at the Region
Four/District Seven Office in Effingham.

Phase | and/or Il engineering services are required for various projects in District Seven. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project will be in English units and all NEPA documents must
be in dual (English and metric) units.

Phase | work, if required, may consist of conducting route surveys, land surveys, hydraulic
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and
foundation recommendations. This work may include data collection, development of alignment
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and
other related work and exhibits necessary to produce the Project Reports.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, and preparation of type, size and location drawings, structure plans,
roadway plans, and any other related work necessary to complete final plans, specifications and
estimates.

The department will furnish the Consultant with available as-built plans, microfilm, field notes,
existing right-of-way plans, aerial photos, boring logs, existing Bridge Condition & Hydraulic
Reports, and any other available information necessary for the Consultant to accomplish his
work.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, new bridge design, urban projects with storm sewer, widening and
resurfacing and/or new roadway projects which may include preparation of plats & plans for
right-of-way acquisition.

The estimated construction cost for these projects may range from $500,000 to $2,000,000.
The Consultant's work may include either complete projects or a portion of the total engineering
work on a certain project. The completion date for this contract will be 30 months after
authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

o The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following categories to be considered for this project:
Highways (Roads & Streets)
Structures (Highway: Typical)
Location/Design Studies (Rehabilitation)

Statements of interest, including resumes of the key people noted above must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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33.

Job No. D-97-030-07, Various Phase |/l Projects, Various Routes, Various Counties,
Region Four/District Seven.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 26, 2007, at 10:00 A.M. at the
Region Four/District Seven Office in Effingham.

Phase | and/or Il engineering services are required for various projects in District Seven. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project will be in English units and all NEPA documents must
be in dual (English and metric) units.

Phase | work, if required, may consist of conducting route surveys, land surveys, hydraulic
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and
foundation recommendations. This work may include data collection, development of alignment
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and
other related work and exhibits necessary to produce the Project Reports.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, and preparation of type, size and location drawings, structure plans,
roadway plans, and any other related work necessary to complete final plans, specifications and
estimates.

The department will furnish the Consultant with available as-built plans, microfilm, field notes,
existing right-of-way plans, aerial photos, boring logs, existing Bridge Condition & Hydraulic
Reports, and any other available information necessary for the consultant to accomplish his
work.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, new bridge design, urban projects with storm sewer, widening and
resurfacing and/or new roadway projects which may include preparation of plats & plans for
right-of-way acquisition.

The estimated construction cost for these projects may range from $500,000 to $2,000,000.
The Consultant's work may include either complete projects or a portion of the total engineering
work on a certain project. The completion date for this contract will be 30 months after
authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

o The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following categories to be considered for this project:
Highways (Roads & Streets)
Structures (Highway: Typical)
Location/Design Studies (Rehabilitation)

Statements of interest, including resumes of the key people noted above must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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34.

Job No. D-97-031-07, Various Phase I/l Projects, Various Routes, Various Counties,
Region Four/District Seven.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 26, 2007 at 1:30 P.M. at the Region
Four/District Seven Office in Effingham.

Phase | and/or Il engineering services are required for various projects in District Seven. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project will be in English units and all NEPA documents must
be in dual (English and metric) units.

Phase | work, if required, may consist of conducting route surveys, land surveys, hydraulic
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and
foundation recommendations. This work may include data collection, development of alignment
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and
other related work and exhibits necessary to produce the Project Reports.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, and preparation of type, size and location drawings, structure plans,
roadway plans, and any other related work necessary to complete final plans, specifications and
estimates.

The department will furnish the Consultant with available as-built plans, microfilm, field notes,
existing right-of-way plans, aerial photos, boring logs, existing Bridge Condition & Hydraulic
Reports, and any other available information necessary for the consultant to accomplish his
work.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, new bridge design, urban projects with storm sewer, widening and
resurfacing and/or new roadway projects which may include preparation of plats & plans for
right-of-way acquisition.

The estimated construction cost for these projects may range from $500,000 to $2,000,000.
The Consultant's work may include either complete projects or a portion of the total engineering
work on a certain project. The completion date for this contract will be 30 months after
authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

o The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following categories to be considered for this project:
Highways (Roads & Streets)
Structures (Highway: Typical)
Location/Design Studies (Rehabilitation)

Statements of interest, including resumes of the key people noted above must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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35.

Job No. D-97-032-07, Various Phase |/l Projects, Various Routes, Various Counties,
Region Four/District Seven.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 10% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 27, 2007 at 10:00 A.M. at the
Region Four/District Seven Office in Effingham.

Phase | and/or Il engineering services are required for various projects in District Seven. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as-needed basis. All work for this project will be in English units and all NEPA documents must
be in dual (English and metric) units.

Phase | work, if required, may consist of conducting route surveys, land surveys, hydraulic
surveys, hydraulic analysis, geometric studies, environmental studies, preparing Project
Reports, and preparing and/or reviewing geotechnical reports including soils, pavement and
foundation recommendations. This work may include data collection, development of alignment
alternatives, cost estimates, traffic management analysis, accident analysis, bridge condition
reports, preparing and/or reviewing hydraulic reports, type, size and location drawings, and
other related work and exhibits necessary to produce the Project Reports.

Phase Il work, if required, may consist of conducting route surveys, land surveys, hydraulic
analysis, geometric studies, and preparation of type, size and location drawings, structure plans,
roadway plans, and any other related work necessary to complete final plans, specifications and
estimates.

The department will furnish the Consultant with available as-built plans, microfilm, field notes,
existing right-of-way plans, aerial photos, boring logs, existing Bridge Condition & Hydraulic
Reports, and any other available information necessary for the consultant to accomplish his
work.

The various proposed projects may consist of simple patching and resurfacing, bridge repair,
bridge rehabilitation, new bridge design, urban projects with storm sewer, widening and
resurfacing and/or new roadway projects which may include preparation of plats & plans for
right-of-way acquisition.

The estimated construction cost for these projects may range from $500,000 to $2,000,000.
The Consultant's work may include either complete projects or a portion of the total engineering
work on a certain project. The completion date for this contract will be 30 months after
authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).
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e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following categories to be considered for this project:
Highways (Roads & Streets)
Structures (Highway: Typical)
Location/Design Studies (Rehabilitation)

Statements of interest, including resumes of the key people noted above must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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36.

Job No. P-98-004-07; D-98-019-05; FAP 312 (IL 3) Structure over the UPRR North of Dupo,
St. Clair County; Reqgion Five/District Eight.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.07.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend an initial meeting on June 26, 2007 at 10:00 A.M. at the
Region Five/District Eight Office in Collinsville.

Phase I/ll engineering services for probable structure replacement of the bridge carrying IL 3
over the Union Pacific railroad, north of Dupo. Context Sensitive Solutions will be utilized for this
project. All work for this project will be in English units.

Phase | engineering services are anticipated for completion of a Project Report for the structure
and related roadway work. Specific tasks include, but are not limited to, topography survey, data
collection, geometric studies, public involvement, environmental studies, and the preparation of
a Bridge Condition Report (BCR) and Traffic Management Analysis to be included in the report.
The Phase | portion will also require completion of Type Size and Location (TS&L) plans.

Phase Il engineering services required are to produce all work necessary to complete contract
plans, specifications, and estimates (PS&E) for the structure and related roadway.

The following structure is included in this project, S.N. 082-0030, IL 3 over Union Pacific
Railroad.

The department will furnish the Consultant with any available as built plans, bridge inspection
reports, microfilm, traffic data, crash statistics, agency coordination, existing right of way plans,
soil boring information, and any other available information deemed applicable to the
Consultant’s work.

The estimated construction cost for this project is $10,000,000. The completion date for this
contract will be 30 months after authorization to proceed.

Key personnel listed on Exhibits A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will perform the duties of Project Engineer, that individual in charge who
is directly involved in the development of the contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation

documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.
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e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Engineer or an lllinois Licensed Surveyor).

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

Firms must be prequalified in the following categories to be considered for this project:
Highways (Roads & Streets)
Structures (Highway: Advanced Typical)
Location/Design Studies (Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted

concurrently to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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37.

Job No. P-98-076-07 / D-98-076-07, Various Phase I/ll Projects, Various Routes, Various
Counties, Reqgion 5/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 25, 2007 at 10:00 A.M. at the
Region 5/District Eight Office in Collinsville.

Phase I/ll engineering services are required for various projects in District Eight. Work orders
under the blanket agreement will be negotiated and authorized by the department on an as-
needed basis. All work for this project will be in English units.

Phase | work, if required, may consist of conducting route surveys, hydraulic surveys, and
hydraulic analyses, geometric studies, preparing TS&L plans, preparing Bridge Condition
Reports and preparing Project Reports (Categorical Exclusion projects only). This work may
include data collection, cost estimates, traffic management analysis, accident analysis, infrared
testing of bridge decks, Bridge Condition Reports and other related work and exhibits necessary
to produce the Project Report.

Phase Il work, if required, may consist of conducting route surveys, hydraulic analyses,
geometric studies, roadway plans, and any other related work necessary to complete final
plans, specifications and estimates.

The various proposed projects may consist of bridge repair, bridge rehabilitation, bridge
replacement, and resurfacing projects, including interstate resurfacing.

The department will furnish the Consultant with any available as-built plans, microfilm plans,
field notes, traffic data, accident statistics, agency coordination, existing right-of-way plans,
aerial photos, boring logs and any other available information deemed applicable to the
Consultant’s work.

The Consultant’'s work may consist of either complete projects or a portion of the total
engineering required for a certain project.

The completion date for this contract will be 36 months after authorization to proceed.
Key personnel listed on Exhibits A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

e The person who will perform the duties of Project Engineer, that individual in charge who is

directly involved in the development of the contract documents (must be an lllinois Licensed
Professional Engineer).
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The person who will perform the work in the area of structure plan preparation documents
(must be an lllinois Licensed Structural Engineer). In addition, the staff performing this work
must be identified.

The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Hydraulic Analyses (must be an lllinois Licensed Professional Engineer).

The person who will perform the QC/QA review work for all milestone submittal documents
(must be an lllinois Licensed Professional Engineer for roadway work and must be an lllinois
Licensed Structural Engineer for structural work with adequate plan review experience).

The person who will be in charge of land surveys (must be an lllinois Licensed Professional
Land Surveyor).

The person who will be in charge of route surveys (must be either an lllinois Licensed
Professional Engineer or and lllinois Professional Land Surveyor).

Firms must be prequalified in the following categories to be considered for this project:

e Highways (Freeways)
e Structures (Highway: Typical)
o Location/Design Studies (Reconstruction/Major Rehabilitation)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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38.

Job No. P-98-077-07 and D-98-077-07: Phase | and Phase |l Project Management Work for
Various Projects, Various Counties, and Reqgion Five/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The contract will require 15% DBE participation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 1:30 P.M. at the
Region Five/District Eight Office in Collinsville.

Phase I/ll engineering and environmental services and are required for a Project Management
(PM) Consultant. The PM consultant will be assigned to manage various department phase |
and/or phase Il projects, which may be under contract with other Consultant engineering firms.
All work for this project will be in English units.

The PM Consultant is prohibited from managing projects for which they or their subconsultants
are contracted with the department for Phase | or Phase Il engineering or Phase |
environmental services. The department will assign projects to the PM Consultant accordingly.
Additionally, the PM Consultant, if selected for Phase | and Phase Il work, may not be managed
by a Consultant that they managed during Phase I.

The PM Consultant will be expected to perform work similar to a department Project Manager &
staff, and report to the Project Studies Unit Head for Phase | work or the Project Engineer for
Phase Il work. Key staff from the PM Consultant will be expected to perform work in the district
offices as required. The work may include engineering, management, public coordination,
administrative services, and other work as necessary to complete the project.

The PM Consultant will also be expected to perform work similar to an IDOT environmental
specialist, and report to the Environmental Studies Unit Head. Work may consist of,
coordination, meetings, briefings and communication with various outside and internal
agencies/bureaus; contract administration, manage and track project-level cost, schedule and
budget requirements, and coordination with program-level and assigned project-level controls
personnel, coordinate, validate, and monitor project scope, facilitate and expedite the resolution
of technical issues, drawing upon necessary resources and experts in applicable disciplines.
Additional work may include Air, Noise, Biological, Cultural, Water Quality, Special/Hazardous
Waste coordination, Wetland analysis/reviews, and other work as necessary and required to
manage and complete assigned Consultant Phase | and/or Phase Il projects.

It is anticipated that two to eight projects of varying complexity will be assigned to the PM
Consultant. The completion date for this contract will be 24 months after authorization to
proceed. The department has the option to renew the contract for an additional 24 months.

The department will provide all IDOT policies and procedures that will govern this PM
Consultant position.
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Key personnel listed on Exhibits A and B for this project must include:

o The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will assume the duties of Project Engineer, that individual-in-charge of
the day to day program management work (must be an lllinois Licensed Professional
Engineer).

o The person who will be the Environmental Lead, and be responsible for the day-to-day
management of the environmental work effort, and persons responsible for all
environmental disciplines including air quality, water quality, traffic noise,
special/lhazardous waste, socio-economics, and ecology. Environmental staffing on
Exhibit B must match the staffing presented in the firm’s most recent Statement of
Experience and Financial Condition.

o The person who will assume the duties of Drainage Engineer, that individual-in-charge
of the day to day program management work relative to development of the location
drainage study, as appropriate (must be an lllinois Licensed Professional Engineer).

e The person(s) who will perform the QC/QA review work of all milestone submittals (must
be an lllinois Licensed Professional Engineer).

Statements of Interest must also provide a proposed organization chart for the proposed PM
Consultant team with proposed percentage of time commitment, as well as the approach the
firm would take on this project, and a summary of the pertinent experience of the firm managing
Phase | and Phase Il highway projects.

Firms must be prequalified in the following categories to be considered for this project:

Location/Design Studies (Reconstruction/Major Rehabilitation)
Environmental Reports (Environmental Assessment)
Highways (Freeways)

Structure (Highway: Advanced Typical)

Statements of Interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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39.

Job No. P-98-008-07, Various Land Surveying, Various Routes, Various Counties, Region
Five/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 10:00 A.M. at the
Region Five/District Eight Office in Collinsville.

Engineering services are requried for land surveying services for various projects in District 8.
Work orders under a blanket agreement will be negotiated and authorized by the department on
an as-needed basis. All work for this project may be in either English or metric units.

The Consultant's work may include land surveying to reference the highway centerline to public
land lines, land surveying to locate boundaries, record research, preparation and recording of
monument records, preparation of legal descriptions, preparation of Freeway Orders,
preparation of various plats and maps including: Statutory Plat of Highways, existing right of
way survey plats or maps, centerline plats, corridor protection maps and excess right of way
parcel plats. The Consultant's work may include right of way staking. The Consultant's work
may include performing horizontal and vertical control surveys and topographic surveys for
highway design projects.

The Consultant’'s work may also include the management and review of Consultant prepared
right of way survey projects as prepared by other Consultants. This would include the review of
Consultant prepared Plat of Highways and legal descriptions. The Consultant selected for this
project may be required to conduct the management and review of Consultant prepared right of
way survey projects at the District office.

The Consultant is prohibited from managing projects for which they or their subconsultants are
contracted with the department for similar engineering services. The department will assign
projects to the Consultant accordingly. Additionally, the Consultant, if selected for other
surveying projects, may not be managed by a Consultant that they managed.

The department will provide alignment data, titte commitments, former construction plans,
existing right of way information and proposed right of way requirements for each project, when
available.

It is anticipated that this contract will include approximately 15 to 25 such surveys. The
completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:
e The person who will be in charge of land surveys, and the person who will be performing the

management and review of Consultant prepared survey projects, must be an lllinois
Licensed Professional Land Surveyor.
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Firms must be prequalified in the following categories to be considered for this project:

Special Services (Land Survey)
Special Services (Route Survey)

Statements of interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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40.

Job No. P-98-007-07, Various Land Surveying, Various Routes, Various Counties, Region
Five/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 21, 2007 at 2:00 P.M. at the
Region Five/District Eight Office in Collinsville.

Engineering services are requried for land surveying services for various projects in District 8.
Work orders under a blanket agreement will be negotiated and authorized by the department on
an as-needed basis. All work for this project may be in either English or metric units.

The Consultant's work may include land surveying to reference the highway centerline to public
land lines, land surveying to locate boundaries, record research, preparation and recording of
monument records, preparation of legal descriptions, preparation of Freeway Orders,
preparation of various plats and maps including: Statutory Plat of Highways, existing right of
way survey plats or maps, centerline plats, corridor protection maps and excess right of way
parcel plats. The Consultant's work may include right of way staking. The Consultant's work
may include performing horizontal and vertical control surveys and topographic surveys for
highway design projects.

The Consultant’'s work may also include the management and review of Consultant prepared
right of way survey projects as prepared by other Consultants. This would include the review of
Consultant prepared Plat of Highways and legal descriptions. The Consultant selected for this
project may be required to conduct the management and review of Consultant prepared right of
way survey projects at the District office.

The Consultant is prohibited from managing projects for which they or their subconsultants are
contracted with the department for similar engineering services. The department will assign
projects to the Consultant accordingly. Additionally, the Consultant, if selected for other
surveying projects, may not be managed by a Consultant that they managed.

The department will provide alignment data, titte commitments, former construction plans,
existing right of way information and proposed right of way requirements for each project, when
available.

It is anticipated that this contract will include approximately 15 to 25 such surveys. The
completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:
e The person who will be in charge of land surveys, and the person who will be performing the

management and review of consultant prepared survey projects, must be an lllinois
Licensed Professional Land Surveyor.
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Firms must be prequalified in the following categories to be considered for this project:

Special Services (Land Survey)
Special Services (Route Survey)

Statements of interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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41.

Job No. P-98-323-07/D-98-323-07 Local Roads Project Management for Various Projects,
Various Routes, Various Counties, Region Five/ District Eight

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the Prime Consultant will
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 10:00 A.M. at the
District Eight office in Collinsville.

Engineering Services are required for a Project Manager (PM) Consultant for various IDOT local
agency sponsored and department led processes and/or projects throughout District 8. This
work may involve working directly with the local agency and/or its’ Consultant firm. Work orders
under the blanket agreement will be negotiated and authorized on an as needed basis. All work
for this project may be in either English or metric units.

Consultants managing projects are prohibited from managing contracts they or their
subconsultants have been contracted to do. Consulting engineering firms managing a Phase |
consultant may not be managed by that same Phase | Consultant if performing the Phase I
work.

Joint Ventures will not be allowed on this project.

The PM will be expected to perform work similar to the IDOT Local Roads’ staff and IDOT
Studies and Plans staff. The PM may be expected to perform the work in the district office.
This work may include engineering, technical, management, and administrative services to
assist bringing to completion as expeditiously as possible numerous projects. This work is
expected to consist of managing all facets of Local Agency and department led Phase |, II, and
Il engineering projects.

The completion date for this contract will be 18 months after the authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 18 months.

Key personnel listed on Exhibits A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Professional Engineer);

o The person who will assume the duties of Project Engineer, that individual-in-charge of
the day-to-day program management work (must be an lllinois Professional Engineer);

o The person who will perform and/or review bridges and structures (must be an lllinois
Licensed Structural Engineer);

e The person who will perform the QC/QA review work for all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).
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Statements of Interest must also provide the approach the firm will take on this project,
managing experience, Local Road project experience and management experience. Also,
disclose any previous or open contracts with any local agencies.

Firms must be prequalified in the following categories to be considered for this project:

Highways (Freeways)

Structures (Highway: Typical)
Location/Design Studies (Rehabilitation)
Special Services (Construction Inspection)

Statements of interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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42.

Job No. C-98-082-07, Various Construction Inspections for Projects, Various Routes,
Various Counties, Region Five/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 1:00 P.M. at the
Region 5/District 8 office in Collinsville.

Phase Ill engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance in District 8. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All work
for this project may be in either English or metric units.

The department will furnish the Consultant with the construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a liaison Resident Engineer to work
directly with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the department’s staff. The
Consultant's work force shall be adequate to allow completion of these projects in a timely
manner and in accordance with the department’s Standard Specifications for Road and Bridge
Construction. The Consultant will be required to furnish all of the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

The Consultant will provide tools of the trade. The Consultant will perform on-site inspection
and provide construction layout as directed by the engineer. The Consultant will also maintain
records and documentation and perform any other duties as directed by the engineer to
complete this project on a timely basis in accordance with the department’'s Standard
Specifications for Road and Bridge Construction.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District 8 for each project. lllinois Construction Records System (ICORS) software will
be provided for downloading on the Consultant’s computer.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited.

The estimated construction cost of these projects may range from $100,000 to $5,000,000. The
Consultant must complete and submit final measurements, calculations, and contract record
documentation to the department no later than six (6) weeks after completion of each project as
required. The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer
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o The Materials Coordinator; Include specific details of aggregate source certification,
bituminous, and/or PCC QC/QA training, and details of past experience with materials
inspection.

e The Document Technician the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate; Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e Concrete/bituminous proportioning technicians and inspectors; Include specific details
of aggregate source certification, bituminous, and/or PCC QC/QA training, and details of
past experience with materials inspection.

e Nuclear density inspectors; include evidence of appropriate QC/QA density training.
o The Materials QA Technician
e The Survey Chief

Firms must be prequalified in the Special Services (Construction Inspection) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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43.

Job No. P-98-009-07, Land Survey Project Manager and Various Land Surveying, Various
Routes, Various Counties, Region Five/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 2:00 P.M. at the
Region Five/District Eight Office in Collinsville.

Engineering services are required for performing land survey project management and for
performing miscellaneous land surveys throughout District 8. Work orders under a blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All
work for this project may be in either English or metric units.

It is anticipated that the majoity of the Consultant's work will consist of Land Survey — Project
Manager duties. This work is expected to include the management and review of right of way
survey projects as prepared by other Consultants. This work is expected to include the
accurate review of Consultant prepared Plat of Highways, Excess Right of Way Plats, Existing
Right of Way Surveys and legal descriptions in accordance with the Department's Land
Acquisition Manual and with the District Eight checklists and procedures. This work would also
include record research at the district office and at the county recorder offices or other
governmental agencies; ordering, reviewing and accounting for the necessary title commitments
of each project; maninenance of Land Acquisition databases; maintenance of project files; oral
and written communication with right of way survey Consultants, tittle company representatives,
property owners and district staff; attendance at project meetings; designing proposed right of
way lines and easements. This work will be required to be performed at the District Office in
Collinsville.

The Consultant’'s work may also include performing miscellaneous land surveys in District 8.
The Consultant's work may include land surveying to reference the highway centerline to public
land lines, land surveying to locate boundaries, record research, preparation and recording of
monument records, preparation of legal descriptions, preparation of Freeway Orders,
preparation of various plats and maps including: Statutory Plat of Highways, existing right of
way survey plats or maps, centerline plats, corridor protection maps and excess right of way
parcel plats. The Consultant's work may include right of way staking. The Consultant's work
may include performing horizontal and vertical control surveys and topographic surveys for
highway design projects.

The department will provide alignment data, title commitments, former construction plans,
existing right of way information and proposed right of way requirements for each project (when
available).

The completion date for this contract will be 24 months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager must be a licensed lllinois
Professional Land Surveyor.
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e The person who will be in charge of land surveys (must be an lllinois Licensed Professional
Land Surveyor).

e The person who will be in charge of route surveys (must be an lllinois Licensed Professional
Land Surveyor or an lllinois Licensed Professional Engineer).
Firms must be prequalified in the following categories to be considered for this project:

Special Services (Land Survey)
Special Services (Route Survey)

Statements of interest, including resumes of the key people noted above, must be submitted
electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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44,

Job No. C-98-081-07, Various Construction Inspections for Projects, Various Routes,
Various Counties, Region Five/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 22, 2007 at 10:00 A.M. at the
Region Five/District 8 office in Collinsville.

Phase Ill engineering services are required for construction inspection, supervision, engineering
layout, material testing, and record maintenance in District 8. Work orders under the blanket
agreement will be negotiated and authorized by the department on an as-needed basis. All work
for this project may be in either English or metric units.

The department will furnish the Consultant with the construction plans and specifications.

The department will provide a Resident Engineer to direct the Contractor and to complete pay
estimates and change orders. The Resident Engineer will direct/coordinate the activities of the
Consultant staff. The Consultant may be required to furnish a Liaison Engineer to work directly
with the IDOT Resident Engineer and provide a staff to perform the engineering services
required for these projects or provide staff to supplement the department’s staff. The
Consultant's work force shall be adequate to allow completion of these projects in a timely
manner and in accordance with the department’s Standard Specifications for Road and Bridge
Construction. The Consultant will be required to furnish all of the construction supervision,
engineering layout, on-site inspection, maintenance of records and documentation, and perform
other duties as directed by the engineer.

The Consultant will provide tools of the trade. The Consultant will perform on-site inspection
and provide construction layout as directed by the engineer. The Consultant will also maintain
records and documentation and perform any other duties as directed by the engineer to
complete this project on a timely basis in accordance with the department’'s Standard
Specifications for Road and Bridge Construction.

The Consultant may be required to furnish a laptop computer equal to the latest type used by
Region 5/District 8 for each project. lllinois Construction Records System (ICORS) software will
be provided for downloading on the Consultant’s computer.

Quality Assurance (QA) oversight and Contractor's Quality Control (QC) by the same
Consultant or one of their subconsultants on the same project or on material coming in from the
same plant are prohibited.

The estimated construction cost of these projects may range from $100,000 to $5,000,000. The
Consultant must complete and submit final measurements, calculations, and contract record
documentation to the department no later than six (6) weeks after completion of each project as
required. The completion date for this contract will be 24 months after authorization to proceed.
Key personnel listed on Exhibit A for this project must include:

e The Liaison Engineer
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o The Materials Coordinator; Include specific details of aggregate source certification,
bituminous, and/or PCC QC/QA training, and details of past experience with materials
inspection.

e The Document Technician the person actively performing the documentation on the
project must possess a current IDOT Construction Documentation certificate; Include
the Documentation Certificate Number for IDOT class S-14, Documentation of
Contract Quantities.)

e Concrete/bituminous proportioning technicians and inspectors; Include specific details
of aggregate source certification, bituminous, and/or PCC QC/QA training, and details of
past experience with materials inspection.

e Nuclear density inspectors; include evidence of appropriate QC/QA density training.
o The Materials QA Technician
e The Survey Chief

Firms must be prequalified in the Special Services (Construction Inspection) category to be
considered for this project.

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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45,

Job No. D-98-078-07, Utility Coordination, Various Routes, Various Counties, Region
Five/District Eight.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is O.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a scope of services meeting on June 22, 2006, at 10:00 A.M.
at the Region Five/District Eight Office in Collinsville.

Phase Il and Ill engineering services are required for utility coordination work throughout District
8. The Consultant shall respond within 24 hours to the District after receiving each work order
assignment to discuss the scope of work, negotiate hours of work, equipment required, and
direct cost. After the department gives the Consultant authorization to proceed, the Consultant
shall commence work within 10 calendar days. The Consultant may be required to conduct this
work in the District 8 office. Work orders under a blanket agreement will be negotiated and
authorized by the department on an as-needed basis.

The Consultant is prohibited from working on projects and/or managing projects for which they
or their subconsultants are contracted to do.

These services shall consist of coordination with the utility companies and review of the
department’s construction plans for areas of utility conflict where adjustments/relocations are
needed. The Consultant is expected to provide a copy of the department’s construction plans to
the utility companies accompanied with an information letter and coordinate with utility
companies to assist in plan preparation.

Other duties of the Consultant may consist of the following:

o Review of plans and estimates furnished by the utility company for the most economical
method of relocating the utilities

e Check plans and estimates of cost from the utility company and coordinate with the utility
company for revisions if needed.

o Forward a copy of the reviewed and accepted plans and estimates of cost to the district.
A copy of the plans and estimates are required minimum of 5 months prior to the job
letting.

o Provide to the District a completed “Status of Utilities to be adjusted” sheet with the
estimated dates of completion for each utility. This document is to be provided to the
District a minimum of 14 days prior to the Plans, Special Provisions, & Estimates (PS &
E) date for the letting for the improvement.

e Check plans, estimates and other data provided by the utility, required for preparing a
reimbursable utility adjustment, if needed.

o |If the utility adjustment is to construct on ROW, then a permit is required department
writes the permit). The utility company is responsible to obtain the permit from the
department. The Consultant will be responsible to review the proposed adjustment to
insure the adjustment does not conflict with the departments proposed improvement.
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e Monitor and inspect utility adjustments in the field to assure the adjustments are in
accordance with the approved adjustment plan and when necessary, coordinate with the
utility to identify and correct problems as they occur.

o Field review the adjustments and verify they will not be in conflict with the proposed
improvement.

e Schedule and coordinate the adjustments to be completed before the contractor is to
start construction (10 days after the execution of the contract).

o Records should be kept of manpower, equipment, and materials used on reimbursable
utility relocations.

o Review for accuracy all bills submitted by the utility companies for reimbursement. Work
with the utilities to obtain a bill reflecting appropriate charges and submit the bill with
your recommendations to IDOT for payment. IDOT will process the bills for payment.

o |t will be required to attend field checks and preconstruction meetings for each section.
Also once the utility companies have received the plans and start submitting proposals,
biweekly meetings may be required to discuss the job status.

The department will furnish the Consultant with any available final plans, as-built plans,
microfilm plans, field notes, existing right-of-way plans, boring logs and other information.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for and
additional 24 months.

The key personnel listed on Exhibit A for this contract must include:

¢ Person who will assume the duties of Project Manager for all the aspects of work.

o Person(s) who will perform the duties of the Project Coordinator directly involved in the
management of each project.

e The person(s) who will be in charge of land surveys (must be an lllinois Licensed
Professional Land Surveyor).

e The person(s) who will be in charge of route surveys (must be an lllinois Licensed
Professional Land Surveyor or an lllinois Licensed Professional Engineer).

Statements of Interest must also contain satisfactory experience demonstrated in the activities
required for this work by the firm and its employees.

Firms must be prequalified in the Special Services (Subsurface Utility Engineering) and/or
Highways (Roads and Streets) category to be considered for this project.

Statements of Interest, including a description of the demonstrated experience noted above and

resumes of key personnel must be submitted electronically to the Central Bureau of Design and
Environment at the following address: SOIPTB@dot.il.gov.
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46.

Job No. D-99-015-07, Various Phase |l Projects, Various Routes, Various Counties,
Region Five/District Nine

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15 % DBE participation.
The Complexity Factor for this project is 0.008.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 25, 2007 at 1:00 P.M. at the
Region Five/District Nine office in Carbondale.

Phase Il engineering services are required for the preparation of contract plans for the
replacement, rehabilitation or repair of various structures and all associated roadway work
within the District. Work orders under the blanket agreement will be negotiated and authorized
by the department on an as-needed basis. All work for this project will be in English units.

The Consultant's work will include data collection, inspections, ground surveys, cost estimates,
specifications and any other related work necessary for the preparation of pre-final and final
contract plans.

The department will furnish traffic data, existing right-of-way plans, foundation borings where
required, available as-built construction plans, one benchmark at each existing structure and a
staked centerline of existing roadway.

The Consultant’'s work may consist of either complete projects or a portion of the total
engineering required for a certain project. The completion date for this contract will be 36
months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will assume the duties of Project Engineer, that individual in charge who
is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

e The person who will be in charge of land surveys (must be an lllinois Licensed
Professional Land Surveyor).
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e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Land Surveyor or an lllinois Licensed Professional Engineer).

Firms must be pre-qualified in the following categories to be considered for this project:

Structures (Highway: Advanced Typical)
Highways (Roads and Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.

Professional Transportation Bulletin 144 Published April 5, 2007



47.

Job No. D-99-016-07, Various Phase |l Projects, Various Routes, Various Counties,
Region Five/District Nine

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15% DBE participation.
The Complexity Factor for this project is 0.008.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 26, 2007 at 10:00 A.M. at the
Region Five/District Nine office in Carbondale.

Phase Il engineering services are required for the preparation of contract plans for the
replacement, rehabilitation or repair of various structures and all associated roadway work
within the District. Work orders under the blanket agreement will be negotiated and authorized
by the department on an as-needed basis. All work for this project will be in English units.

The Consultant's work will include data collection, inspections, ground surveys, cost estimates,
specifications and any other related work necessary for the preparation of pre-final and final
contract plans.

The department will furnish traffic data, existing right-of-way plans, foundation borings where
required, available as-built construction plans, one benchmark at each existing structure and a
staked centerline of existing roadway.

The Consultant’'s work may consist of either complete projects or a portion of the total
engineering required for a certain project. The completion date for this contract will be 36
months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will assume the duties of Project Engineer, that individual in charge who
is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

e The person who will be in charge of land surveys (must be an lllinois Licensed
Professional Land Surveyor).

Professional Transportation Bulletin 144 Published April 5, 2007



e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Land Surveyor or an lllinois Licensed Professional Engineer).

Firms must be pre-qualified in the following categories to be considered for this project:

Structures (Highway: Advanced Typical)
Highways (Roads and Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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48.

Job No. D-99-014-07, Various Phase |l Projects, Various Routes, Various Counties,
Region 5/District Nine

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15 % DBE participation.
The Complexity Factor for this project is 0.008.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 25, 2007 at 10:00 a.m. at the
Region Five/District Nine office in Carbondale.

Phase Il engineering services are required for the preparation of contract plans for the
replacement, rehabilitation or repair of various structures and all associated roadway work
within the District. Work orders under the blanket agreement will be negotiated and authorized
by the department on an as-needed basis. All work for this project will be in English units.

The Consultant's work will include data collection, inspections, ground surveys, cost estimates,
specifications and any other related work necessary for the preparation of pre-final and final
contract plans.

The department will furnish traffic data, existing right-of-way plans, foundation borings where
required, available as-built construction plans, one benchmark at each existing structure and a
staked centerline of existing roadway.

The Consultant’'s work may consist of either complete projects or a portion of the total
engineering required for a certain project. The completion date for this contract will be 36
months after authorization to proceed.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will assume the duties of Project Engineer, that individual in charge who
is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience).

e The person who will be in charge of land surveys (must be an lllinois Licensed
Professional Land Surveyor).
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e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Land Surveyor or an lllinois Licensed Professional Engineer).

Firms must be pre-qualified in the following categories to be considered for this project:

Structures (Highway: Advanced Typical)
Highways (Roads and Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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49.

Job No. P-99-001-07, Phase | and Phase Il work for Various Projects, Various Routes,
Various Counties, Region 5/District Nine

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
This project requires 15 % DBE participation.
For DLM the Complexity Factor for this project is 0.008.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 26, 2007 at 1:00 p.m. at the
Region Five/District Nine office in Carbondale.

Phase | and Il engineering services are required for the preparation of Bridge Condition
Reports, Hydraulic Reports, TS&L'’s and Project Reports and the preparation of preliminary and
final contract plans for the replacement, rehabilitation or repair of various structures within the
District. Work orders under the blanket agreement will be negotiated and authorized by the
department on an as-needed basis. All work for this project will be in English Units.

The Consultant's work will include data collection, Bridge Condition Reports, Hydraulic Reports,
Structure Reports, type, size and location drawings, ground and hydraulic surveys, cost
estimates, right of way information, environmental consequences and any other related work
necessary to produce Project Reports and pre-final and final contract plans.

The department will furnish traffic data, accident statistics, existing right-of-way plans,
foundation borings where required, available as-built construction plans, one benchmark at each
existing structure and a staked centerline of existing roadway.

The Consultant's work may consist of either complete projects or a portion of the total
engineering required for a certain project. The completion date for this contract will be 24
months after authorization to proceed. The agreement with the Consultant will have an option
for renewal by the department for an additional 24 months.

Key personnel listed on Exhibit A for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer).

o The person who will assume the duties of Project Engineer, that individual in charge who
is directly involved in the development of contract documents (must be an lllinois
Licensed Professional Engineer).

e The person who will perform the work in the area of structure plan preparation
documents (must be an lllinois Licensed Structural Engineer). In addition, the staff
performing this work must be identified.

e The person who will perform/supervise the work in the area of drainage calculations and
preparation of the Hydraulic Analyses (must be and lllinois Licensed Professional
Engineer).
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e The person who will perform the QC/QA review work of all milestone submittal
documents (must be an lllinois Licensed Professional Engineer for roadway work and
must be an lllinois Licensed Structural Engineer for structural work with adequate plan
review experience)

e The person who will be in charge of land surveys (must be an lllinois Licensed
Professional Land Surveyor).

e The person who will be in charge of route surveys (must be an lllinois Licensed
Professional Land Surveyor or an lllinois Licensed Professional Engineer).

Firms must be pre-qualified in the following categories to be considered for this project:
Location/Design Studies (Rehabilitation)
Structures (Highway: Advanced Typical)
Highways (Roads and Streets)

Statements of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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50.

Job No. P-30-001-08, Photogrammetry Contract for the Northern Area of lllinois, Bureau
of Design and Environment.

This project will utilize the Cost Plus Fixed Fee (CPFF) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiation meeting on June 27, 2007 at 10:00 A.M. at the
Harry R. Hanley Building, Bureau of Design and Environment, in Springfield.

The main emphasis of the services required is obtaining aerial photography for the northern
area of lllinois. Other photogrammetry services may be required on an as needed basis. Work
orders under the blanket agreement will be negotiated and authorized by the department on an
as needed basis.

The Consultant’s work includes providing the following services:

o Photography Acquisition — The Consultant will be required to acquire vertical aerial
photography of projects selected by the department. The aerial photography shall be
obtained according to the specifications titled “lllinois Department of Transportation
Specifications for Vertical Aerial Photography” revised November 1, 1994. The department
requires a copy of the latest Calibration Report from the U.S. Geological Survey for each
Consultant’'s camera used on department projects.

Other photogrammetric services which may be requested:

e Topographic Mapping — The Consultant may be requested to prepare topographic mapping
using CADD technology, including analytical triangulation. The mapping shall be prepared
as per the latest version of the department's manual titled “CADD Roadway Drafting
Reference Guide”.

¢ Orthophoto Production — The Consultant may be requested to produce digital images, digital
mosaics and orthophotos.

The completion date for this contract will be 24 months after authorization to proceed.

Firms must be prequalified in the Special Services (Aerial Mapping) category to be
considered for this project.

Statements of Interest must be submitted electronically to the Central Bureau of Design and
Environment at the following address: SOIPTB@dot.il.gov.
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51.

Job No. P-30-002-08, Project Engineer Phase I/ll for Various Railroad Projects Statewide
Division of Intermodal and Public Transportation (Central Bureau of Railroads).

This project contains federal funds.
This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant who is selected for this project and all subconsultants the prime Consultant will
be using are scheduled to attend a negotiations meeting at the Harry R. Hanley Building,
Bureau of Railroads in Springfield on June 27, 2007 at 10:00 A.M.

Phase | and/or Phase Il engineering services may be required for existing and future, statewide
rail freight and passenger projects. Work orders under the blanket agreement will be negotiated
and authorized by the department on an as needed basis. All work for this project will be in
English Units.

The department may also require the selected Consultant to support work elements and
activities that achieve balanced and comprehensive rail transportation planning, including
relationships among land use and all transportation modes regarding rail.

The anticipated work for Phase | and/or Phase Il projects may include, but not be necessarily
limited to the following:

Planning, engineering, designing, and evaluating of transportation projects;

o Performing technical studies relating to management, operations, capital requirements,
innovative financing opportunities, and economic feasibility;

e Performing technical studies related to evaluating previously assisted projects and other
similar or related activities prior to and in preparation for construction, acquisition, or
improved operation of transportation systems, facilities, and equipment. These activities
may include planning for "livability" features, such as improved pedestrian and bicycle
access to the train station, shops, and community services in the station area;
incorporating arts and artistic design in stations and surrounding areas; and
incorporating other improvements that enhance the station area’s usability and
community-friendliness;

e Managing and tracking project-level cost, schedule, and budget requirements, and
coordinating with IDOT’s assigned program-level and project-level controls personnel,

e Validating and monitoring project scope;

o |dentifying and implementing all necessary coordination and communication that IDOT
requires;

e Holding regular progress meetings and briefings for IDOT where project details and
progress are presented,;

e Drawing upon resources and experts in applicable disciplines to facilitate and expedite
resolution of technical issues when necessary;

e Drawing upon IDOT resources to facilitate resolution of contractual issues when
necessary; and

e Assisting with public meetings or public hearings in project areas.
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The department will make available all department procedures, standards and specifications,
and any other available documents.

Consultants will be expected to use and have experience in MicroStation, ArcGIS, and
Primavera software systems.

The completion date for this contract will be 18 months after authorization to proceed. The
agreement with the Consultant will include an option for renewal by the department for an
additional 18 months.

Key personnel listed on Exhibits A and B for this project must include:

e The person who will assume the duties of Project Manager for all aspects of the work
documents (must be an lllinois Licensed Professional Engineer),

e The person who will assume the duties of Project Engineer, that individual-in-charge
(must be an lllinois Licensed Professional Engineer),

o The person(s) who will perform the QC/QA review work of all milestone submittals (must
be an lllinois Licensed Professional Engineer),

e The Environmental Lead, who will be responsible for the day-to-day management of the
environmental work effort, and persons responsible for all environmental disciplines
including water quality, traffic noise, socio-economics and ecology. Environmental
staffing on Exhibit B must match the staffing presented in the firm's most recent
Statement of Experience and Financial Condition.

e The person who will assume the duties of railroad engineering lead, who will be
responsible for design and implementation.

e The person who will assume the duties railroad structural lead, who will be responsible
for design and implementation (must be an lllinois Licensed Structural Engineer with
Railroad structure experience). In addition, the staff performing this work must be
identified.

e The person who will assume the duties passenger railroad lead, who will be
responsible for all issues pertaining to passenger rail.

Statements of Interest must also provide the approach the firm would take on this project and
past experience in this type of work.

Firms must be pre-qualified in the following categories to be considered for this project:

e Location/Design Studies (New Construction/Major Reconstruction)
e Special Transportation Studies (Railway Engineering)
¢ Environmental Reports (Environmental Assessment)

The prime Consultant must be prequalified in Environmental Reports (Environmental

Assessment) and must perform all of the environmental work using staff that has been
presented in your most recently approved Statement of Experience and Financial Condition or

Professional Transportation Bulletin 144 Published April 5, 2007



your firm may use a single subconsulting firm that is prequalified in Environmental Reports
(Environmental Assessment) to perform all of the environmental work. The subconsultant's

staff must be the same as presented in their most recently approved Statement of Experience
and Financial Condition.

Statements of Interest, including résumés of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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52.

Job No. D-30-001-08, Statewide Structural Engineering Services, Bureau of Bridges and
Structures.

This project will utilize the Direct Labor Multiple (DLM) method of compensation.
The Complexity Factor for this project is 0.

The Consultant selected for this project and all subconsultants the prime Consultant will be
using are scheduled to attend a negotiation meeting on June 22, 2007, at 10:00 A.M. at the
Harry R. Hanley Building, Central Bureau of Bridges and Structures in Springfield.

Various structural engineering services are required by the Bureau of Bridges and Structures.
Projects are anticipated to include NBIS Inspections, Damage Inspections, plan preparation for
the repair, rehabilitation, or replacement of structures, Load capacity rating of existing and/or
new structures, drafting services and possible field investigations. The Consultant may be
required to provide the appropriate bridge inspection equipment to complete NBIS and Damage
Inspections and field investigations. The Consultants may also be required to provide the
appropriate traffic control. Work Orders under a blanket agreement will be negotiated and
authorized by the department on an as needed basis. All work for this project may be in either
English or metric units.

The department will furnish the available documents and resources to the Consultant. Projects
to be handled by the selected Consultant vary greatly in size and complexity as well as timing.
The selected Consultant must have the capacity to absorb this work without adversely affecting
other commitments while still completing these projects in the prescribed time period.

The completion date for this contract will be 24 months after authorization to proceed. The
agreement with the Consultant will have an option for renewal by the department for an
additional 24 months

Key personnel listed on Exhibit A for this project must include:

e Person who will assume the duties of Project Manager for aspects of the work: (must be
an lllinois Licensed Professional Engineer).

e Person who will perform the duties of the Project Engineer, defined as the individual-in-
charge who is directly involved in the development of the contract documents: (must be an
lllinois Licensed Professional Engineer and/or an lllinois Licensed Structural Engineer).

e Person who will perform the work in the area of structural plan preparation and will seal
the plans as required (must be an lllinois Licensed Structural Engineer). In addition, the
staff performing this work must be identified.

e The person who will perform the QC/QA review work of all milestone submittal documents
(must be an lllinois Licensed Structural Engineer with adequate plan review experience).

Firms must be pre-qualified in the Structures (Highway: Typical) category to be considered for
this project.

Statement of Interest, including resumes of the key people noted above, must be submitted

electronically to the Central Bureau of Design and Environment at the following address:
SOIPTB@dot.il.gov.
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Orders are now being taken for the 2007 Standard Specifications for Road and Bridge
Construction. This book, which will become effective January 1, 2007, will be distributed in
August 2006. The $35.00 purchase price for this book also includes the Supplemental
Specifications and Recurring Special Provisions which are distributed to registered book-

NOTICE

2007 STANDARD SPECIFICATIONS FOR

ROAD AND BRIDGE CONSTRUCTION

holders annually.

To order, follow the instructions below:

1.

Use this order form only for the above book. Do not include other books or manuals on
this sheet. (A single payment, however, may be used to cover the cost of multiple

orders.)
Complete:

Company Name:

Street Address:

(P. O. Box not accepted)
City: State: Zip:
Attention:
Daytime Phone: ( )
Daytime Fax: ( )

Compute your order amount (payment must be included):

2007 Standard Specifications for Road and Bridge Construction

No. of Copies x $35.00 each =$

Make check payable to “State Treasurer of lllinois” for the total order amount.
Mail order form and check to:

lllinois Department of Transportation
Manual Sales — Room 128 East

2300 South Dirksen Parkway
Springfield, IL 62764
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NOTICE
ALLOWABLE DIRECT COSTS

The allowable direct costs will be effective October 1, 2006 and will be effective on
Proposals reviewed on or after October 1, 2006.

The following costs are allowable when requested by the Department and included in the
contract. The costs are allowable when it is customary for the firm to bill for the cost and
it can be itemized in the firm’s billing and accounting systems.

Per Diem State Rate ( Maximum)
Lodging State Rate (Maximum)
Air Fare Coach rate with 2 weeks
notice as approved
Vehicles
Mileage State travel rate maximum

Daily Rate (owned or leased the same)

Overtime Premium portion
Tolls Actual Cost
Film and Film Processing** Actual Cost
Overnight Delivery/Postage Courier Service Actual Cost
Copies of Deliverables and Mylars Actual Cost
Specific insurance — required for project Actual Cost
CADD Actual Cost (Maximum of
$15.00/Hr)
Monuments — Permanent Actual Cost
Payment for Newspaper Ads Actual Cost
Web Site Actual Cost
Facility Rental for Public Meetings & Exhibits/Renderings & AV~ Actual Cost
equipment/transcriptions(specific to project)
Recording fees Actual Cost
Courthouse fees Actual Cost
Testing of Soil Samples Actual Cost
Lab Services (excluding Phase Il hormal construction Actual Cost
inspection such as beam breaks, cylinder breaks, pavement
cores)
Equipment rental specific for a project (snooper for bridge Actual Cost
inspection, noise meter, etc.)
Specialized equipment — on an as needed basis with prior Actual Cost
approval
Traffic Systems Actual Cost
Mobile Phone (for traffic system implementation)
Telephone Usage (for traffic system monitoring)
Storm sewer cleaning and televising Actual Cost
Traffic control and protection Actual Cost
Aerial photography and mapping Actual Cost
Utility exploratory trenching Actual Cost
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NOTICE
ALLOWABLE DIRECT COSTS

o *Use of digital cameras verses film cameras is encouraged when firms own digital cameras
and the discussion of their use will be part of the negotiations. Film & copies will be
reimbursed at actual costs.

¢ On all agreements authorized after January 1, 2005, GPS Equipment will be considered tools
of the trade.

PHASE Il

Phase Ill Communications:

Cell Phones (maximum of 3 without additional approval. ~$150/monthly phone (Maximum
Personal phones that do not remain on the job site are  for firm’'s RE)

not allowable) Other phones $60/month(Max.)
radio communication Actual cost
2-way radio Actual Cost

Vehicles (Only for Vehicles assigned to project) $45 /day

DAILY RATE ONLY

The number of days will be calculated as follows:

For extended stay **- Number of days on job site plus

one day to travel to and from job site

Weekly (hotel) -Number of days on job site plus one

day to travel to and from job site per week.
Shift Differential Actual cost based on firm policy
*Extended Stay Status applies to individuals on the project over 20 consecutive working days.
The decision whether individuals will stay over the week-end will be made after the Contractor’s
schedule is available and shall be made jointly by the Consultant Liaison and the IDOT
Resident.

NOTES:

For Construction inspection contracts beam and cylinder breaks are not reimbursable.
Overtime to employees traveling to and from the site will be allowable depending on the firm’s
policy and limited to the Department’s policy (see Departmental Order 4-1).
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CHANGE IN DIRECT LABOR MULTIPLIER

Effective for the DIRECT LABOR MULTIPLIER METHOD OF COMPENSATION:
FOR PROJECTS SELECTED AFTER MARCH 1, 2004 THE DIRECT LABOR
MULTIPLIER USED FOR THE PRIME AND SUPPLEMENTAL AGREEMENTS
ASSOCIATED WITH THESE PROJECTS WILL BE 2.80 IN THE
COMPENSATION EQUATION:

DLM= [(2.80+R) x direct labor] + directs costs

R = complexity factor given in the advertisement.

IF THE PROJECT WAS SELECTED PRIOR TO MARCH 1, 2004 THE DIRECT
LABOR MULTIPLIER FOR ALL PRIME AND SUPPLEMENTAL
AGREEMENTS ASSOCIATED WITH THE PROJECT IS AS FOLLOWS:

Phase | and Il Primes and supplements for projects selected prior to PTB 127 =
3.0

(Except Phase Il of Phase I/Phase Il projects authorized after May 21, 2003)
Phase Il primes for projects selected prior to PTB 127-2.80

All Primes and supplements for projects selected after March 1, 2004 or later and
Phase Il of Phase I/Phase Il projects authorized after March 1, 2004 - 2.80.
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NOTICE
FOR CHANGE IN
RATES ESCALATED
Effective with the selection of
PTB 139, April 5, 2006

Any Prime agreements prior to PTB 139 and
associated supplements will be processed at a rate of
no more than 5%.

Beginning with the selection of PTB 139, April 5,
2006, and all associated supplements, the escalation
rate will be no more than 3%.

This does not effect the procedure for calculating the
agreement’s upper limit of compensation nor how to
invoice labor. Average hourly rates per employee
classifications will still be escalated for each year of
the contract and the employees’ actual salary is
Invoiced.

If you have any questions please call Cheryl Cathey
at (217) 782-7557.
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NOTICE

Construction Guides
and
Manuals — Memorandums

The Department’s Construction Guides, Manuals and Memorandum are available
on our web-site at the following address: http://www.dot.il.gov/dobuisns.html.

The Manual Sales Order Form is also available at the following address:
http://www.dot.il.gov/desenv/orderform.html
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lllinois Department of Transportation and ACEC Announces
Context Sensitive Solutions Training Partnership

The lllinois Department of Transportation is proud to announce the start of our new Context
Sensitive Training Classes. The Program Development Technical Training Program, in
partnership with the American Council of Engineering Companies, will offer these classes
beginning in August 2006. Over the past two years, the Department and the Federal Highway
Administration have worked together to develop two new CSS training classes, the Awareness
Class and the Approach Class. The classes will be presented by IDOT and FHWA employees
who were involved in the development of the training classes.

The Awareness class is a half day class that is designed for managers and supervisors. This
class discusses the Department’s Policy on CSS, BDE Procedure Memorandum 48-06 and the
Department’s Stakeholder Involvement Plan. The two day Approach class is for those
participants who will be involved in the daily activities of a CSS project. This two day class
follows a CSS project through all phases from Planning to Operations while using class
exercises and a case study to ensure the attendees have a clear understanding of the CSS
process. See attached class descriptions.

Reqgistration for the classes will be handled by the American Council of Engineering Companies
in Springfield starting July 17, 2006. Consultants will be able to register by phone, e-mail or by
fax, indicating the name of the class, date, location and the number of attendees.

The Awareness classes for consultants are being held in Schaumburg on October 3, 2006 and
in Springfield on October 5, 2006. There is no limit at this time to the number of attendees for
the Awareness class.

Consultants will be able to register for the Approach classes that will start August 29-30, 2006
in District 3 and end May 23-24, 2007 in Collinsville, District 8. There will be two Approach
classes presented in Schaumburg; Springfield and Collinsville. The Approach classes will be
presented at all Districts offices. Due to limited seating, it is imperative that the names of the
employees who are being registered are in priority order. Consultants may register for more
than one class location, in case the first selection is already filled. See attached CSS Approach
Class Training Schedule for available dates and locations.

As part of the CSS training, IDOT will issue Professional Development Hours for each of the
classes. For attending the Awareness class, 3 PDH’s will be issued and for the Approach class,
12 PDH's. Certificates will be issued at the end of each class.

If you need any additional information about the CSS training or registration, please contact
Brad Risinger at 217-782-3708 or at brad.risinger@illinois.gov or David Palia at 847-705-4264
or at david.palia@illinois.gov. You can also contact Barb Dirks at the ACEC office in Springfield
at 217-529-7430.
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TECHNICAL TRAINING CLASS DESCRIPTION
FOR PROGRAM DEVELOPMENT

COURSE TITLE: Context Sensitive Solutions (CSS) Approach Class
LENGTH: 2 Full Days
CLASS SIZE: 25-30

DESCRIPTION: This class is designed to provide the employees in Phase | & Il with the basic
knowledge and skills to collaboratively develop transportation projects by addressing the needs
of a broad range of stakeholders and special interest groups. The employees will learn the CSS
process by using actual case studies to identify critical issues early in the planning, context audit
processes and programming. The employee will learn to identify and involve stakeholders in
the stakeholder involvement process as outlined by the department. The class will discuss how
to evaluate the alternatives in design flexibility and to document all phases of the CSS process
to ensure compliance with the department’s policy. The class will also discuss on how to
integrate aesthetics into transportation projects. The class will discuss in detail the CSS process
as the project moves through the planning, design, construction and operation phases.

OBJECTIVES: Upon completion of the class, participants should have an understanding of the
following:

the history of CSS from the federal and state perspectives, including Public Act
93-0545;

the departmental policy D & E 21 on CSS;

the understanding of BDE PM 48-06

the concept and basic principles of CSS;

how to identify the context of the project

how to identify and engage stakeholders utilizing the department’s Stakeholder Involvement
Process (SIP);

how to identify and include multimodal transportation needs in the SIP;

how to build community consensus in the SIP;

how to apply flexibility in design standards to facilitate implementation of CSS; and

the importance of documenting decisions made during the project development process
including identification of which milestones need to be documented.

FOR WHOM DESIRED: This class is intended for all employees in Phase | & Il who will be
involved in the CSS process during project development. The class will also be of value to
those employees in the Bureaus of Construction and Operations.

PREREQUISITES: None

COURSE SCHEDULING: Brad Risinger, (217) 782-3708
COURSE COORDINATION: David Palia, (847) 705-4264
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TECHNICAL TRAINING CLASS DESCRIPTION
FOR PROGRAM DEVELOPMENT

COURSE TITLE: Context Sensitive Solutions (CSS) Awareness Class
LENGTH: 1/2 Day (Half-Day)
CLASS SIZE: 25-40

DESCRIPTION: This class is designed to provide Phase | & Il supervisors with the
understanding of the department’s policy on CSS and how the CSS process is addressed in all
phases from planning through operations.

OBJECTIVES: Upon completion of the class, participants should have an understanding of the
following:

the history of CSS from the federal and state perspectives;
the CSS concept and basic principles;

the departmental policy on CSS;

the guidelines for the stakeholder involvement process; and
the principles of flexibility in design.

agrwnpE

FOR WHOM DESIRED: The class is for all supervisors in Phase | & Il who will be involved in
the CSS process during project development. The class will also be of value to those
supervisors in the Bureaus of Construction and Operations.

PREREQUISITES: None

COURSE SCHEDULING: Brad Risinger, (217) 782-3708
COURSE COORDINATION: David Palia, (847) 705-4264
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FY 2007

SCHEDULED PROGRAM DEVELOPMENT
CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS

STARTED 6-30-06 Rev. 2

Course Description

Course
(Days)

Instructors
(District/C.O.)

Registration
Deadline

EIS
Reg.
No.

Date/Location
of Courses

CSS APPROACH CLASS

2.0

Candace Sauermann (8) L.I.

Paula Green (4)

Glenn McLernon (9)
Carl Mikyska (OP&P)
Lance Jones (CCO)
JD Stevenson (FHWA)

03/26/07

PD403

Springfield
April 25-26, 2007

CSS APPROACH CLASS

2.0

Adam Lintner (1) L.I.
Rick Wanner (1)

Deana Hermes (2)
Jason Stringer (2)

Chief Counsel Office
Pam Heimsness (FHWA)

04/16/07

PD404

Schaumburg
May 16-17,2007

CSS APPROACH CLASS

2.0

Candace Sauermann (8) L.I.

Paula Green (4)

Glenn McLernon (9)
Carl Mikyska (OP&P)
Lance Jones (CCO)
JD Stevenson (FHWA)

04/23/07

PD405

Collinsville
May 23-24, 2007

Professional Transportation Bulletin 144

Published April 5, 2007




FY 2007

SCHEDULED PROGRAM DEVELOPMENT
CONTEXT SENSITIVE SOLUTIONS APPROACH CLASS

ADDITIONAL CLASSES IF NEEDED

Course Instructors Registration EIS Date/Location
Course Description (Days) (District/C.0.) Deadline Reg. No. of Courses

CSS APPROACH CLASS 2.0 Adam Lintner (1) L.I. Additional Class

Rick Wanner (1) June 19-20,2007
NORTHERN CADRE Deana Hermes (2) TBA

Jason Stringer (2)

Chief Counsel’'s Office

Pam Heimsness (FHWA
CSS APPROACH CLASS 2.0 Candace Sauermann (8) L.1I. Additional Class

Paula Green (4) June 20- 21, 2007
SOUTHERN CADRE Glenn McLernon (9) TBA

Carl Mikyska (OP&P)

Chief Counsel’'s Office

JD Stevenson (FHWA)
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NOTICE
DBE FIRMS AND PROJECT GOALS

The firms noted on the List of Pre-qualified Consultants on IDOT's website
(www.dot.il.gov/desenv/pregcons.html) are firms certified as a DBE in specified areas. It
is the responsibility of any prime consultant firm to go to the Illinois Unified
Certification Program web site (www.dot.il.gov/ucp/ucp.html) to verify the
subconsultant is certified as a DBE in the area of work the sub will be performing on a
specific project. Only the pre-qualified areas of work the DBE firm is certified in as a
DBE will be considered toward the project’'s DBE goal.

Each list of tasks specified on a DBE’s Cost Estimate Consultant Services (CECS) will
be verified for DBE certification beginning January 1, 2007.

If you have any questions on DBE certification, please contact Carol Lyle in the Office o

Business and Workforce Diversity. Any questions on prequalification, please contact
Cheryl Cathey.
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ILLINOIS DEPARTMENT OF TRANSPORTATION
NOTICE
For
VENDOR DELINQUENT DEBT

The Delinquent Dept Certification form is available on the IDOT web-site
under: Doing Business, Forms, Design and Environment Forms, and appears
as shown:

BDE Delinquent Debt Certification (Consultant) New 10706
3000

The following link is to the Design and Environment Form:
http://www.dot.il.gov/Forms/BDE3000.doc

Effective March 1, 2006 prior to awarding any contract or entering into any agreement, state
agencies are required to inquire, using the vendor FEIN or SSN, the Comptrollers Offset
System to determine if any delinquent debt has been placed by a state agency. This inquiry
shall be made for the prime vendor and each known subcontractor/sub consultant.

Any bidder/offerer as a prime contractor or consultant that is found to have delinquent debt
will be considered not responsive. No award can be made.

If a subcontractor/subconsultant is found to have delinquent debt approval can not be given
until the debt has been satisfied. The Department will notify the prime contractor/consultant
when a subcontractor/subconsultant is found to be delinquent.

A firm may contact The Office of the Comptroller to determine if they have delinquent debt.
All consultants, contractors, subconsultants and subcontractors are strongly encouraged to
do so now, and to satisfy any outstanding debt/issues, to avoid their bid/proposal being
declared not responsive or delays in award due to subcontractor/subconsultant issues.

For PTB 140 and future Professional Transportation Bulletins the following form must be
completed and submitted with your Statements of Interest. The form and an example are
included in this PTB. Please review the form and the example.

Any prime consultant that is found to have delinquent dept will not be considered for
selection.

Questions concerning consultants and/or subconsultants may be directed to Cheryl Cathey
at 217-782-7557.
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“Special Notice Regarding Disadvantaged Business Enterprises”

The lllinois Department of Transportation (IDOT) has designated various projects
advertised in the Professional Transportation Bulletin as requiring participation by
Disadvantaged Business Enterprises (DBEs). As a condition for any firm to be
considered for a project requiring DBE participation, it must subcontract a minimum of
the designated percent to a DBE. Each firm’'s letter must include a statement that it
intends to subcontract the designated percent to a DBE. The Exhibit A in the Statement
of Interest must include the DBE Consultant and the category of work they are going to
perform.

To be considered as a prime consultant or subconsultant, a DBE must be prequalified
with IDOT’s Division of Highways' Bureau of Design and Environment (BDE). IDOT's
Bureau of Small Business Enterprises (SBE) maintains a Disadvantaged Business
Enterprises Directory of certified DBEs for the purpose of providing a reference source to
assist firms. You can view/print and download the most current listing of DBE firms at
IDOT's web site http://www.dot.il.gov under “Doing Business” “Small Business
Enterprises” “Disadvantaged Business Enterprises (DBE) Program/IL UCP DBE
Directory.” DBE firms who are prequalified by BDE and are interested in performing
consultant work are listed under the UCP Directory by Category,
Architecture/Engineering Sorted by firm. Any firm desiring to subcontract work to firms
that are not certified DBEs should encourage them to become certified by contacting
SBE's Certification Section at (217) 782-5490.

Failure to assign at least the designated percent to one or more DBEs or to demonstrate
that a good faith effort was made to assign the designated percent shall result in one of
the following:

1. Natification to the prime consultant that the Agreement will not be signed until the
percentage of DBE participation is met.

2. The Agreement will be signed with the understanding that payments to the prime
consultant will be reduced by an amount determined by multiplying the total
Agreement fee by the designated percent and subtracting the dollar value of DBE
subcontracts.

3. Contract negotiations will be terminated.

Upon completion of the contract, should it be determined the prime consultant failed to
assign the designated percent to an eligible DBE or demonstrated that a good faith effort
was made to assign the designated percent as agreed upon, payment to the prime
consultant will be reduced by the amount set forth in number 2 above.

A complaint regarding any decision rendered by or action by any Division or Office of
IDOT pursuant to these requirements may be filed with the Secretary of IDOT.
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NOTICE FOR DOCUMENTATION OF CONTRACT QUANTITIES

Information regarding the Documentation of Contract Quantities can now be
found on our web site (www.dot.il.gov ) under Public Partners. The registration
form, registration process and class format is available.

If you have questions regarding this class or the content on the web page, please
email cbctraining@dot.il.gov.
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NOTICE OF ELECTRONIC SIGNATURES

In order for us to verify your scanned in signature (on cover letters, Exhibit A, Disclosure Forms A and B,
and Delinquent Payment Form) we request that you complete the Signature Certification for Electronic
Submittals form and submit it to us in hard-copy immediately. A signature certification form must be
completed for each individual that will be signing any of the above mentioned documents. If you have
previously submitted your Signature Certification and no new individual will be signing the
documents you are not required to re-submit the document.

Send Submittal to:

lllinois Department of Transportation
Ms. Cheryl Cathey

Bureau of Design and Environment
Attn: Consultant Unit (Room 330)
2300 South Dirksen Parkway
Springfield, IL 62764

If you have questions, please contact Carrie Kowalski at: Carrie.Kowalski@illinois.gov

Signature Certification for Electronic Submittal
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Signature Certification For Electronic Submittals

| certify that my electronically scanned-in signature appearing in future electronic Statements of Interest and associated documents
submitted by our firm is authorized to be affixed by the person doing so and will be binding on the firm.

(Firm) (Signature) (Title)

STATE OF

COUNTY OF l,

a Notary Public in and for the County and State aforesaid, DO HEREBY CERTIFY that

known to me to be the same person whose name is subscribed to the foregoing instrument, appeared before me this day in person
and acknowledged that (he/she) signed, sealed and delivered the said instrument as a free and voluntary act, for the uses and
purposes therein set forth.

GIVEN under my hand and Notary Seal this day of A.D.

NOTARY PUBLIC
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Notice
Of Requirement For
lllinois Department Of Human Rights (IDHR)
Public Contract Number

Following selection, contract all proposal packages submitted to the lllinois Department of
Transportation (IDOT) must contain the firm’s IDHR number and the expiration date. The
Department is required by law to require this number from all parties contracting with the State
of lllinois. If your firm currently does not have an IDHR number the application form may be
obtained from the following web-site www.state.il.us/dhr/ or may also be obtained by
contacting:

DHR, Public Contracts Section
Public Contracts Division

100 W. Randolph,

Suite 10-100

Chicago, IL 60601

or by calling: 312-814-2432 (TDD 312-263-1579)

NOTE: An IDHR public contract number is not required if the firm employs fewer than 15
employees.
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NOTICE FOR JOINT VENTURE

Statements submitted by Joint Ventures will be considered. The Joint Venture,
Agreement signed by all parties, must be included with the statement of interest. The
Joint Venture entity will have the sum of the individual firm’s prequalification, capacity
and evaluation history. IDOT does not have a form for joint venture agreements. The
firms submitting as a joint venture are required to obtain and submit the joint venture
agreement.

The required insurance coverage applies to the Joint Venture entity.

The Joint Venture entity will submit one statement of interest with the following specified:
the party who will be the managing firm

the firm responsible for each prequalification category

each individual firm’s work left, disclosure forms and delinquent dept forms.

the firm responsible for invoicing

One Exhibit A plus other required documents specified in the PTB combining the
information for all firms. (Indicate personnel name and firm name on exhibit A for
key staff)

EXHIBIT A EXAMPLE:

Name Required Prequalification Category :
Location Drainage
*Name Mr. John Smith (ABC Engineering

Assoc.)
Category PE (PE, SE, LS)
Registration # 62012345

Year Registered 1995 State IL
Office Location:
City Chicago State IL

A firm planning to submit a Statements of Interest as a joint venture is required to
contact the department for a new Statements of Interest Code. Contact Carrie Kowalski
by e-mail at Carrie.Kowalski@illinois.gov. The code is required so that the joint venture
proposal is recognized as a joint venture.
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NOTICE

Mobilization on Phase 3 Consultant Contracts

As of December 8, 2005 mobilization may be negotiated on Phase 3 contracts.
Mobilization is a negotiated amount based on the demonstrated need (up to 3%
of the upper limit of labor in the agreement), which a consultant may invoice the
department for upon execution of the agreement. Half of the mobilization amount
will then be deducted from the invoice billing at 25% of the project’s completion
and the second ¥ from the invoice billing for 50% of the project’s completion.

Note: This is not an additional amount of compensation above the prime
agreement amount.

Implementation:

e Phase 3 contracts only

e Firm must show during negotiations, the need for mobilization based upon
demonstrated costs to be incurred prior to commencement of performance of
agreement services.

e Initially the mobilization will not be available on federally funded consultant
agreements,

e Mobilization will be eligible in the Start-up Agreements. The amount shown
will be no more that 3% of the Start-up Agreement amount. That amount
could be invoiced immediately upon execution of the start-up agreement. The
remainder of the mobilization would be specified in the prime agreement and
invoiced upon execution of the prime agreement.

e New Invoices for phase 3 contracts will be developed for use for contracts
with mobilization. The invoice will show the total mobilization in the contract,
the outstanding mobilization balance before the current invoice and the
outstanding balance after the current invoice.

e The mobilization dollar amount will be shown in the phase 3 contracts and the

following clause will be added to contracts revising the Standard Agreement
for Consultant Services:
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New Section 2.81 (h):

2.81 PARTIAL PAYMENTS/INVOICES

h) Construction Engineering Agreements may include a provision for
mobilization. If mobilization has been negotiated with the CONSULTANT as
part of the method of payment; the mobilization shall be made and recovered
in accordance with the provisions of this subsection. The mobilization
amount negotiated shall be no more than 3% of the labor upper limit of
compensation specified in Section 4 of the Prime Agreement. Upon
execution of the AGREEMENT, the CONSULTANT may invoice for the
mobilization amount. After payment, half of the mobilization shall be shown
as a deduction from the invoice billing at 25% of the project’s completion and
the second half from the invoice billing for 50% of the project’s completion.
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Notice of Availability of the English Survey Manager
Database

An updated English Survey Manager Database (idote.smd) is available on the
IDOT web site. The location of this file is on the CADD Support Home Page under
Geopak Files>Database Files.

Highlight of changes:

A new category, Default Survey Codes, has been added to the hierarchical
database structure. This category contains a 900 series of “default” point codes.
The additions are as follows:

900-909 Default 2d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control — Not included

910-919 Default 3d point
Level 1, Color 1 (blue), TH=7.5 TW=7.5
DTM Control — Not included

920-929 Default 2d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature — Level 1, Color 1 (blue)
DTM Control — Not included

930-939 Default 3d string
Level 1, Color 1 (blue), TH=7.5 TW=7.5
Linear Feature — Level 1, Color 1 (blue)
DTM Control — Include as Spot and Break

These additions have default symbologies with field comments enabled which will
allow surveyors the ability to add miscellaneous point codes to the database.
These point codes can then be manipulated while in the point edit or chain edit
modes of Geopak.

An updated informational database in HTML format will also be available on the
CADD Support Home Page under “Survey Point Code Descriptions”. This is
available in English and Metric formats. Also included in this group is a Readme
file, which details the use for this information.
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Overtime Billing
for
Engineering Consultant Contracts

The engineering consultant firm may bill overtime in
accordance with Section 2.86 of the Standard Agreement
Provisions and the following. When the employee in the
same pay period, has worked on more than one project, the
amount premium wages charged to a project must be in
direct proportion to the total number of hours the employee
worked in that pay period. (i.e. total hours worked in pay
period = 50 hours (10 of which are premium hours), 25 total
hours for the pay period on the project, 5 hours of overtime
may be charged to the project.)
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NOTICE
For
Prequalification of Consultants & DBE Revisions

Prequalification:
As stated in each Professional Transportation Bulletin under the guidelines:

Consultant firms acting as prime must be prequalified in all of the advertised areas listed in the
project advertisement even if they plan to subcontract part of the project, except where noted in
a specific project advertisement. If the prime is not prequalified in the required category(s)
stated in the project advertisement, that firm’s Statements of Interest cannot be considered for
the item.

Within the Statements of Interest (Exhibit A page 3 of 3) the prime must identify any
subconsultants and the item(s) of work they will perform. Subconsultants must be prequalified in
the category of work they will be performing.

Also as stated in the Standard Agreement Provisions: 2.24 SUBLETTING, ASSIGNMENT OR
TRANSFER:

Subconsultants must be prequalified in accordance with the department requirements. For
specialized services that are required but which do not fall into the areas of prequalification of
the department, a non-prequalified firm may be used with department approval.

DBE Participation:

The U.S. DOT regulation, 49CFR Sec. 26.55(a), states, “When a DBE participates in a contract,
you count only the value of the work actually performed by the DBE toward the DBE goals.” The
IDOT and U.S. DOT regulations further state:

When a DBE subcontracts part of the work its contract to another firm, the value of the
subcontracted work may be counted toward DBE goals only if the DBE’s subcontractor is
itself a DBE. Work that a DBE subcontracts to a non-DBE firm does not count toward DBE
goals.

Effective immediately all subconsultant proposals where a DBE is utilized for the main contract
and it is necessary for them to obtain non professional services which would be listed as a direct
cost, the amount of those services will not apply to the DBE goal. For example if a DBE
geotechnical firm is being used and they use a non-DBE drilling company to do the borings, the
cost for this work will not apply to the DBE goal.

However any direct costs incidental to doing the work, per diem, hotel costs etc. will still counted
toward the goal.
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NOTICE

QUALITY ASSURANCE PREQUALIFICATION CATEGORY

This notice is important for consultants who are, or wish to be, prequalified in the Quality
Assurance (QA) prequalification category. The requirement for accreditation of QA Testing
laboratories was phased in over time and is now required.

QA Testing labs must be fully accredited to be considered for any new contracts or to renew
prequalification.

Note: Neither prequalification nor accreditation is required for consultants working directly for
contractors, performing Quality Control (QC) activities.

Synopsis of requirements:

» The laboratory must be accredited under the AASHTO Accreditation Program (AAP). The
AAP requires on-site inspections and participation in proficiency sample programs. The
Portland cement concrete (PCC) inspections and proficiency programs are conducted by
the Cement and Concrete Reference Laboratory (CCRL). The hot-mix asphalt (HMA)
programs are conducted by the AASHTO Materials Reference Laboratory (AMRL). Either
CCRL or AMRL can conduct the aggregate program for your lab. Both AMRL and CCRL
are scheduled to be in lllinois this year.

» The laboratory shall be accredited in all of the test procedures specified in Bureau of
Materials and Physical Research (BMPR) Policy Memorandum “Minimum Private
Laboratory Requirements for Construction Materials Testing or Mix Design.” The current
policy (2001-01)can be found in the Manual of Test Procedures for Materials. An update is
scheduled to be published soon and may be viewed or downloaded from the Department’s
Web site.

» Personnel performing materials testing for aggregate, PCC, and HMA shall have
completed the appropriate QC/QA trained technician classes. Personnel performing soils
field tests shall have completed IDOT class S-33, “Standard Earth Density.”

The description of the prequalification categories, the SEFC, and the BMPR Policy Memo may
be viewed or downloaded from the IDOT Internet Site: http:// www.dot.il.gov

Information about the AAP accreditation and AMRL programs may be found on the AMRL
Web Site: http://patapsco.nist.gov/amrl/home/index.asp

Information about the CCRL inspection and proficiency sample programs may be found on the
CCRL Web Site: http://www.bfrl.nist.gov/862/ccrl/front.htm

Questions may be addressed to your District Materials Engineer or the Central Bureau of
Materials and Physical Research.
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Notice
Concerning
Exhibits A and B
Current Obligations
Disclosure Forms A and B
Delinquent Dept Certification Form

Please review the documents listed above and use the latest version when submitting a
Statement of Interest for the Professional Transportation Bulletin.

The Exhibits, Current Obligations, Disclosure and Delinquent Dept Forms are available
as Word documents and may be downloaded from our web-site:

http://www.dot.il.gov/desenv/deform.html

The bookmarks, listed in the bulletin, for the Exhibits, Current Obligations, Disclosure
and Delinquent Dept Forms are also linked to the web-site.

The Word documents are labeled as follows:

Exhibit A= BDE XHBT- A

Exhibit B=BDE XHBT- B

Current Obligation Form = BDE CUR - OB
Disclosure Forms = DISC2

Delinquent Payment Form = BDE 3000
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NOTICE
Construction and Quality Assurance Consultants
S 33- Geotechnical Field Testing and Inspection Class

Professional Transportation Bulletin 117 included a notice that S 33 is a required class
for technicians performing soil tests on construction projects. This includes consultant
personnel providing Construction Inspection or Quality Assurance Testing on
Department projects. The Department will schedule sessions of this class after
determining the demand. Below is a description of the class and sign-up information.

Course Objectives

The student will be able to do the following: 1. Determine the Standard Dry Density and
Optimum Moisture content of soil or soil mix according to AASHTO T 99. 2. Determine
in-place density in accordance with approved test procedures. 3. Select the correct soil
curve by the use of a one-point proctor and/or textural classification of the soils. 4.
Determine the moisture content of a soil by either laboratory or field methods. 5. Perform
validity checks of the soils test results. 6. Report test results in accordance with
departmental requirements.

Prerequisites:

1. One year of college level technical training or six months experience, or consent of
the course instructor;

2. High school math, including ability to calculate percentages.

Course Length:
Two Days, including written examination.

Cost:
There is no cost to consultants.

Location:
District One, District Eight, and other locations determined by demand.

Schedule:
As determined by demand; late fall, winter, and early spring.

To Register:

Mail or Fax a note or e-mail Brad Risinger in the Technical Training Unit. For each
proposed registrant, provide name, firm name, address, phone, FAX and e-mail. Please
list multiple registrants in priority order, since seating in initial classes may be limited.

Brad Risinger

IDOT- Technical Training Unit
313 Hanley Building

2300 S. Dirksen Parkway
Springfield, IL 62764

217 782-0128

FAX 217 524-7260
Brad.Risinger@illinois.gov
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NOTICE
FOR
STRUCTURAL DESIGN SPECIFICATIONS

Structure Design Specification Selection Table: All highway structures advertised
within PTB-141 and in future bulletins shall be designed using the design specifications
indicated in the table below unless otherwise specified by the Department.

STRUCTURAL DESIGN SPECIFICATION SELECTION TABLE:

New or Complete Replacement Structure Projects:

PPC Deck Beams, Retaining Walls & AASHTO Standard Spec. for Highway Bridges
Concrete Culverts

All Other Structure Types AASHTO LRFD Bridge Design Spec.
Structure Rehabilitation Projects:

For existing ASD or LFD Designs AASHTO Standard Spec. for Highway Bridges
For existing LRFD Designs AASHTO LRFD Bridge Design Spec.

LRFD: Load Resistance Factor Design
LFD: Load Factor Design
ASD: Allowable Stress Design
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TECHNICAL TRAINING ANNOUNCEMENT
IDOT AND PROFESSIONAL ENGINEERING ORGANIZATION’S
PARTNERSHIP

The lllinois Department of Transportation will be continuing the technical training partnership with the
professional engineering organizations during this training year from October 1, 2005 to June 30,
2006. The Department’s Program Development Technical Training classes will once again be the
main training program used in the partnership. The PD training program covers all areas of Phase | &
Il and has been training IDOT employees since 1995. The PD Training Program consists of 18
technical classes taught by IDOT personnel and 4 highly specialized classes presented by the
University of Illinois and Northwestern University

The professional engineering organizations will be able to select classes based on their membership
request to partner with the Department from the PD Training Schedule for Fiscal Year 06. The
classes selected by the professional organization will be approved by the Department and the PD
Steering Committee. To receive a copy of the PD FY 06 Training Schedule and class descriptions
please contact the IDOT employees below. You can also contact your professional organization to
see what classes they will be partnering with IDOT.

The Department hopes that the training partnership will help train the professional engineers and
technicians in gaining a better understanding of the policies and procedure in all areas of Phase | & Il
and to help in creating a network of communication and the sharing of engineering knowledge.

The Department will continue to issue Professional Development Hours for all classes in which the
participants attend. The technical training and the issuance of PDH’s puts the Department in the fore
front of ensuring that technical training is of high priority to the Department.

For more information about the partnering with the Department, please contact David D. Palia in
District One at 847-705-4264 or by e-mail at David.Palia@illinois.gov or Brad Risinger in Employee
Services at 217-782-3708 or by e-mail at Brad.Risinger@illinois.gov in the Central Office.
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NOTICE OF TRAINING OPPORTUNITY

LAKELAND COLLEGE TRAINING COURSES

Lakeland College will be conducting QC/QA Training again this year. Please visit the
web-site for further information. Information or schedules can also be obtained by
contacting Marlene Browning.

Marlene K. Browning

Lake Land College

5001 Lake Land Blvd.

Mattoon, IL 61938-9336

Phone: (217) 234-5285

Fax: (217) 234-5381 E-Mail: idotgcga@lakeland.cc.il.us
Internet Homepage: http://www.lakeland.cc.il.us/idotgcga

NATIONAL HIGHWAY INSTITUTE (NHI) COURSES

The National Highway Institute (NHI) Course listing as well as other pertinent information
is available at the following address:

http://www.nhi.fhwa.dot.gov/default.asp

NATIONAL TRANSIT INSTITUTE (NTH COURSES

The National Transit Institute (NTI) Course listing as well as other pertinent information
is available at the following address:

http://www.ntionline.com/Courses.asp
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